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CORRIGENDUM

For NLIU Bhopal following E-Tender Notices :-

1. Tender Notice No. 02/DEC-2022/NLIU for the Construction of PG Girls Hostel building at
NLIU Bhopal.

The below mentioned values/amendment given in the corrigendum may be read as replaced in the
tender document wherever these are appearing.

A. In compliance of CVC Guideline within codes Manual for Procurement of works 2022, the
following criteria will be used for evaluating the technical bids,

2. Should have average annual financial turnover of Rs, 8.00 crores of Civil & Electrical Work during the last 03 years ending
31.03:2022.

3. The contractor should be registered under new centralized registration system. He should be Class-I contractor for
Civil work. He should have valid A-class Electrical license issued from concerned agency.

4. The agencies should have PAN No.

5. The LT.C.C for the immediate last 03 financial years shall be furnished or the copies of LT returns filed for the immediate
last 03 financial years shall be submitted.

6. The Bidder should not have incurred any loss (profit after tax should be positive) in more than 02 years during available last
three consecutive balance sheet (balance sheet in case of private/public limited company means its standalone financial
statement and consolidated financial statement both) duly audited and certified by the Chartered Accountant.

7. The agency should enclose Bank Solvency of Rs. 15 crores,

8. The agencies should have PF Registration and GST Registration.

9. Cost Tender and EMD

10. The contractor shall employ the following technical staff during the execution of this work and their certificate along

with their experience should be submitted(photocopy):
One Civil Graduate Engineer with Minimum 10 years of practical experience. Three qualified Diploma Holder

(Overseer) in Civil Engineering & having experience of not less than 15 years for supervision and billing purpose,

In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay a reasonable amount not
exceeding Rs.75,000/- for each month of default in the case of the Graduate Engineer and Rs.40,000/- for each month
of default in the case of qualified Diploma Holder (Overseer).

B. The changes/amendments made in the tender documents for the above-mentioned works,

been removed. (Annexure — I)
A University was established by the State Legislature of Madhya Pradesh by Act No.41 of the year 1997



TECHNICAL BID EVALUATION Annexure - [
JOB : Civil and Electrical works.

PROJECT: Construction of PG Girls Hostel at National Law Institute University Campus, Bhopal.

INFORMATION TO BE FURNISHED BY THE TENDERERS

1 Name of the organization

2 Address

3 Year of establishment

4 Status of the firm (whether Company/
Firm/Proprietary concern

5 Names of Directors/ Partners/
Proprietor

A University was established by the State Legislature of Madhya Pradesh by Act No.41 of the year 1997



6 Whether registered with the Registrar
of Companies/Registrar of Firms. If
s0, mention the number and date

7 Name(s) and address of Bankers.
Enclose Solvency Certificate from
Bankers for an amount of Rs.
15,00,00,000/-. If attached say
“Yes”.

8 Whether registered for GST. If so,
mention number and date. Furnish
also copies of latest return.

9 Whether an assess of Income Tax. If
so, mention Permanent Account
Number and date. Furnish also copies
of latest Income Tax Clearance
Certificate.

10 [ Registration with PF/ESI Authorities

11 | Registered under new centralized
registration system as Class 1
CPWD/MPPWD  Contractor.  If
attached say” Yes”

12| Detailed description and value of | Please attach separate sheet
works done in the last 05 Years.

1. 03 Similar completed works
costing not less than the
amount equal to 40% of the
estimated cost.

A University was established by the State Legislature of Madhya Pradesh by Act No.41 of the year 1997




OR
2. 02 Similar completed works
costing not less than the
amount equal to 60% of the
estimated cost.
OR
3. 01 Similar completed works
costing not less than the
amount equal to 80% of the
estimated cost.
In addition to the above the criteria
regarding satisfactorily performance
of works personnel, establishment,
plant, equipment etc, may be
incorporated  according to  the
requirement of the Project.

13| Specify the maximum value of work
above Rs 16 Cr. executed in a single
year and its completion time.

14 [ List of Major Construction machinery
& equipments in possession of the
firm which could be available for the
works. The list of machineries
attached should be owned
individually. It should not be on rent.

15 | Qualification & competence of key
personnel, who will be involved/
engaged in the execution of the
project.

16 | Particulars of existing works in hand | Please attach separate sheet
and their value.

17 [ Furnish the names of three responsible
persons along with their designation
and addresses, who will be in a
position to Certify about the quality as
well as past performance of your
organization

1

2

A University was established by the State Legislature of Madhya Pradesh by Act No.41 of the year 1997



18 (a) | Specific experience of firm exactly
similar to the work tor which tenders
are being invited
1. Hostel Building (100 students)
2. Civil & Electrical Work of
same value.

(b) (i) | Details of any new Technology being
adopted by the firm.

(ii) | The approach & methodology

(iii) | Proven  record of successfully
completed projects without time and
cost over runs with the above
approach and methodology.

Sd/-
Registrar, NLIU

A University was established by the State Legislature of Madhya Pradesh by Act No.41 of the year 1997
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NATIONAL LAW INSTITUTE UNIVERSITY, BHOPAL
Tender Notice — 02/DEC-2022/NLIU

In compliance of CYC Guideline within codes Manual for Procurement of works 2022, the following criteria will be used for
evalualing the technical bids,

Online item rate tenders are invited from Registered Contractors in appropriate class, with CPWD/Rainay/MESIP&TI State
PWD/Central Govt. & State Govt, Department, MPLUN OR their Public Sector undertaking(s) in appropriate class for the Civil,
Plumbing & Electrical works for Construction of PG Girls Hostel building at NLIU, Bhopal.

Last Date &
time of Date of opening of
submission of Bid

tender

Duration of
sale of
tender

19/12/2022
to
09/01/2023

up to 5.0 pm
| emied 27/01/2023

Construction of
PG Girls Hostel
(Civil & ICPWD DSR —

28/01/2023

S S

The tender forms can be downloaded from the university website: www.nliv.ac.in or mptenders.gov.in through online payment of Rs.
25.000/. The tender form can also be downloaded from website: www.nliv.ac.in. or mptenders.gov.in However, the downloaded filled
in tender form should be submitted along with a tender cost of Rs. 25,000/ Without the said tender cost the tender of such agency shall be
rejected.

Electrical works) 2021 and 2022 Refundab Up to:

in the premises NCLUSIVE 16.01.2023

of NLIU, Bhopal Extended
up to: 27-

01-2023.

Online tenders shall be received on 27/01/2023 and the bid shall be opened on the 28/01/2023. The financial bid of only those bidders would
be opened who would find successful in the technical bid as per criteria given in the evaluation chart.

In the event of withdrawing offer by any of the tenders within the validity period, the EMD of such tenderers shall be forfeited and
they would be debarred from future tendering for works in the University.

The Contractors who fulfill the following requirements and as stipulated in the Technical Bid form shall be eligible to apply and
should submit duly stamped and certified copies of relevant document in support of the same with the Technical Bid (failing which
the tender shall be rejected). If any of the certificates is found forged/fabricated or false, the tenderer would stand disqualified and
his EMD would be forfeited without prejudice to any legal action. If the contractor would fail to submit the required documents as
stated above the tender of the contractor shall be rejected without any discussion further in the matter,

crores and three works costing not less than Rs. 6.47 crores each.,

2. Should have average annual financial turnover of Rs. 8,00 crores of Civil & Electrical Work during the last
03 years ending 31.03.2022.

3. The contractor should be registered under new centralized registration system. He should be Class-I
contractor for Civil work. He should have valid A-class Electrical license issued from concerned
agency.

4. The agencies should have PAN No.

5. The LT.C.C for the immediate last 03 financial years shall be furnished or the copies of I.T returns filed for
the immediate last 03 financial years shall be submitted.

and certified by the Chartered Accountant,

The agency should enclose Bank Solvency of Rs. 15 crores, o
The agencies should have PF Registration and GST Registration. Py
9. Cost Tender and EMD £

el
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10. The contractor shall employ the following technical staff during the execution of this work and their
certificate along with their experience should be submitted(photocopy):

One Civil Graduate Engineer with Minimum 10 years of practical experience. Three qualified
Diploma Holder (Overscecer) in Civil Engineering & having experience of not less than 15 years for
supervision and billing purpose.

The technical staff shall be available at the site whenever required by University Engineer to take
instructions.

In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay a
reasonable amount not exceeding Rs.75,000/- for each month of default in the case of the Graduate
Engineer and Rs.40,000/- for each month of default in the case of qualified Diploma Holder

(Overseer).

Non Association / Relation: Should a contractor or a tenderer have a relative employed in NLIU (or in any way connected with the
agency involved in the execution of this work) or in case of partnership firm or company incorporated under the Indian Companies
Act, 2013, should a partner or relative of the partner or a share holder be em ployed in a responsible capacity in NLIU (or in any way
connected with the agency involved in the execution of this work), the authority inviting the tender should be informed of the fact at
the time of submission of tender, failing which the tender may be rejected. If such fact is suppressed at the time of tendering and
come to light at any time after acceptance of tender, the contract may be rescinded.

whatsoever.

o



TECHNICAL BID EVALUATION

JOB : Civil and Electrical works.

PROJECT: Construction of PG Girls Hostel at National Law Institute University Campus, Bhopal.

INFORMATION TO BE FURNISHED BY THE TENDERERS

1 Name of the organization

2 Address

3 Year of establishment

4 Status of the firm (whether Company/
Firm/Proprietary concern

5 Names of Directors/ Partners/ Proprietor




Whether registered with the Registrar of
Companies/Registrar of Firms. If so, mention
the number and date

Name(s) and address of Bankers. Enclose
Solvency Certificate from Bankers for an
amount of Rs. 15,00,00,000/-. If attached say
“Yes”'

Whether registered for GST. If so, mention
number and date. Furnish also copies of latest
return.

Whether an assess of Income Tax. If so,
mention Permanent Account Number and
date. Furnish also copies of latest Income Tax
Clearance Certificate.

10

Registration with PF/ESI Authorities

11

Registered under new centralized registration
system as Class 1 CPWD/MPPWD
Contractor. If attached say” Yes”

12

Detailed description and value of works done
in the last 05 Years.
1. 03 Similar completed works costing
not less than the amount equal to
40% of the estimated cost.
OR
2. 02 Similar completed works costing
not less than the amount equal to
60% of the estimated cost.

Please attach separate sheet




OR
3. 01 Similar completed works costing
not less than the amount equal to
80% of the estimated cost.
In addition to the above the criteria regarding
satisfactorily performance of works personnel,
establishment, plant, equipment etc, may be
incorporated according to the requirement of
the Project.

13

Specify the maximum value of work above Rs
16 Cr. executed in a single year and its
completion time.

14

List of Major Construction machinery &
equipments in possession of the firm which
could be available for the works. The list of
machineries attached should be owned
individually. It should not be on rent.

15

Qualification & competence of key personnel,
who will be involved/ engaged in the
execution of the project.

16

Particulars of existing works in hand and their
value.

Please attach separate sheet

17

Furnish the names of three responsible
persons along with their designation and
addresses, who will be in a position to Certify
about the quality as well as past performance
of your organization

1

18 (a)

Specific experience of firm exactly similar to
the work for which tenders are being invited
1. Hostel Building (100 students)
2. Civil & Electrical Work of same
value.

(b) (i)

Details of any new Technology being adopted
by the firm.




(ii) | The approach & methodology
(iii) | Proven record of successfully completed
projects without time and cost over runs with
the above approach and methodology.
- FINANCIAL EVALUATION

The financial bids of the bidders, shall be opened publicly in the presence of the representatives of the firms
who choose to attend on the date and time decided by Building Committee of NLIU, Bhopal. The Successful
bidder would be informed the date and the time through e-mail and/or telephonically etc.

For the purpose of evaluation ‘COST’ shall be inclusive of all taxes. The lowest bid will be given a financial
score of 100 and other bids will be given financial scores that are inversely proportional to their prices.




VERIFICATION STATEMENT

Applicants are to verify that the information contained in this completed Questionnaire, any annex thereto and all
supporting and explanatory information is true, to their best knowledge and belief and that nothing material has been
concealed.

By virtue of my signature below, I confirm to my best knowledge and belief that the information contained in this
questionnaire and sections, annexed thereto and all supporting and explanatory information is truthful and exact.

SIGNEA: ..ottt
(Same signatory as on letter of application)

Witness:

Name

Address



1.1a)

b)
c)

1.2

1.4

1.5

1.6

L7

1.8

1.9

NOTICE INVITING TENDER

Online item rate tenders are invited by the Registrar on behalf of NATIONAL LAW INSTITUTE
UNIVERSITY for the proposed Construction of PG Girls Hostel in its campus at Bhopal.

Tenders will be opened on 28/01/2023.
Financial Bids shall be opened who qualify on the Technical Evaluation.
Tenders not properly complying with the conditions shall be rejected.

Tenderers should quote their rates both in figures and in words. The schedule of quantities must be fully
priced and the total of each page along with carried over figures of the previous page shall be given in ink and
signed by the tenderers. No blank space shall be left.

Online tenders will be received on or before 27/01/2023.

If the tender is made by or on behalf of a company incorporated under the Companies Act (of 1956), it shall be
signed by their Managing Director or one of the Directors duly authorized on that behalf by the Company. If it
is made by a partnership firm, it shall be signed with the co-partnership name by a member of the firm who
shall sign his own name and give the name and address of each partner of the firm and attach a copy of Power
of Attorney with the Tender authorizing him to sign on behalf of the other partners. A certified copy of the
registered partnership deed shall also be submitted along with the tender.

ACCEPTANCE PERIOD

The tender shall remain valid for acceptance for a period of 90 days from the date of opening of tender which
period is extendable by tenderer. If desired by the University.

SITE INSPECTION

Every tenderer is expected to inspect the site of the proposed work before quoting his rates. He must also go
through all the drawings and documents. It will be construed that the contractor has inspected the site and
satisfied himself, at his own cost, and the quoted rates shall hold good and will be binding in all conditions.

SCHEDULE OF QUANTITIES

A schedule of approximate quantities for various items accompanies this tender. It shall be definitely
understood that the Employer / Consultant do not accept any responsibility for the correctness or completeness
of the schedule, in respect of items and quantities and this schedule is liable to alterations by omissions,
deductions or additions at the discretion of the Employer / Consultant without affecting the terms of the
contract. The consultant with the approval of Employer reserves the right to completely delete any item from
the scope of the work without affecting the terms of the contract for which tenderer would not be entitled for
any compensation at any stage of the work.

CONTRACTORS' RATES

The contractors' rates must include the cost of transportation of material to the site, all taxes such as Sales Tax,
Excise and Octroi and royalties etc. and the fixing and placing in position for which the items of work is
intended to be operated.




1.10

1.12

1.13

1.14

1.15

1.16

INTERPRETATION

In interpreting the specifications, the following order of decreasing importance shall be followed:

(a) Drawings.
(b) Schedule of quantities
(c) General, Particular & Special Specifications

Matters not covered by the specifications given in the contract as a whole, shall be covered by the relevant
Indian Standard Codes. If such codes for a particular subject have not been framed, the decision of the
Architect with the approval of the Employer shall be final and binding.

No conditional tender shall be accepted.
ALTERATIONS IN N.LT.

No alterations shall be made by the tenderer in the Notice Inviting Tenders. Instructions to the contractors,
Contract Form, Conditions of the Contract, Drawings and Specifications, and if any such alterations are made
or any special condition attached, the tender shall liable to be rejected.

ACCEPTANCE OF TENDER

The acceptance of the tender will rest with the Employer, who does not bind himself to accept the lower tender
and reserves to himself the authority to reject any or all of the tenders received and split the work conveying
more than one tender, without assigning any reasons.

The Employer reserves the right of accepting the whole or any part of the tenders received and the tenderers
shall be bound to perform the same at their quoted rates.

The tenders received would be scrutinized and approved within a period of one month and the successful
contractor would be intimated immediately to enable him to execute all the required documents. The execution
of all the documents would be required to be completed maximum within a period of one week from the date
to the tender conveying acceptance of the tender.

SITE SUPERVISION

The work shall be carried out under the direction and supervision of the Employer/Architect at site. On
accepting the tender, the contractor shall intimate the name of his accredited representative who would be
supervising the construction and would be responsible for taking instructions for carrying out the work on day
to day basis.

The Employer/Architect at site shall have access to the workshops of the successful tenderers so as to ensure
themselves of the quality of material and workmanship.

QUALITY

The Employer/Architect decision with regard to the quality of the material and workmanship will be final and
binding, any material rejected by the Employer shall be immediately removed by the contractor from the site.

COMMENCEMENT OF WORK/PERIOD OF COMPLETION

The Contractor shall commence work on site within 07 days from the date of issue of the work order This
date shall be considered as the date of Commencement of the said work. P




1.17

1.18

1.19

1.20

1.21

Time is the essence of the contract. All works as per this tender shall be completed within 09 (nine) Calendar
months from the date of commencement in a manner as decided by the Employer. Completion period includes
Monsoon period as well as festival period. Time Schedule of construction would be immediately submitted by
the tenderer which will be strictly observed by them.

INCOME TAX

Every tenderer shall furnish along with the tender the latest Income Tax Clearance Certificate valid on date
without which his tender will be rejected. Employer will deduct amount towards Tax Deduction at sources
(TDS) as per the latest Income Tax Act and Rules, from all payments made to the Contractor.

DEFECTS LIABILITY PERIOD

Any defects developed within *Defect Liability Period' of 12 months from the actual date of completion, will
have to be rectified by the contractor. In case of failure to do so, the Employer with the concurrence of the
Architect shall get the rectification work done by other agency at the risk and cost of the contractor. The
rectification of such defects shall be taken by the Contractor immediately on receipt of written notice from the
Employer/Architect and such defects may extend "liability period".

PART OCCUPATION

If Employers want to occupy areas in part, the contractor shall have to complete the work of the areas in
conjunction with the Employer and hand over the same to the Employer without affecting any of the Clauses
of the contract agreement.

CONTRACT SIGNING

After acceptance of the tender, the tenderer shall sign the necessary contract papers within 10 days of the
intimation, expenses for the agreement including cost of stamp papers etc. shall be borne by the contractor. In
case of delay the “Earnest Money' shall be forfeited and the tender cancelled or the contract enforced as per
terms of the tender and the tenderer shall thus be bound even though the formal agreement has not been
executed and signed by the tenderer.

EMD

(a) EMD of Rs. 32,00,000/- (Rupees Thirty Two Lacs only) to be submitted at the time of submission
of Tender. The tender received without EMD or EMD is not in prescribed form as specified in NIT
shall be rejected. The EMD shall be refunded to the unsuccessful tenderer within one month of the
opening of the tender. The EMD of successful tenderer shall be adjoined against Retention Money.

(b) Retention Money: Retention money @ 5% shall be deducted from each running account payment.

(c) Performance Guarantee (Security Deposit): Within 15 days of the award of the contract, the
contractor shall deposit with the Employer a sum equivalent to 5% of contract value as Performance
Guarantee (Security Deposit) in the form of a Bank Guarantee, from any NATIONALISED BANK
valid for the duration of the contract period until the end of date of completion of defects liability
period. The Performance Guarantee from the bidder who has quoted the value of work less from the
estimated value of work by a margin of 10% or more shall have to deposit the sum equivalent to
10% of contract value as PERFORMANCE GUARANTEE.

d




1:22

1.23

1.24

REFUND OF DEPOSIT

(a) Retention money shall be refunded after the defects liability period of 12 months from the actual date
of completion.

Any money payable by the contractor under the terms of the contract may be deducted from the above
deposits.

SUPPLY OF MATERIALS

Employer does not bind himself to supply any materials whatsoever required for the work. The quality/make
of material to be purchased by the contractor shall have the approval of the Employer before incorporation
within the works. For the purpose of compensation, actually recorded quantities shall be taken into
consideration.

Rejected material shall be removed at once from the site of work at contractor’s cost.
INSURANCE:

The successful contractor shall take out Contractor's All Risk (CAR) insurance policy, in the name of the
contractor beneficiary ---------------e-msecmnnaaas , and the original policy shall be deposited with the Employer.
The policy shall cover Clauses as under.

(i) The contractor shall at all times indemnify and keep indemnified the Employer and its officers,
servants, agents and any other guest or person moving in the Campus Area premises from and against
all third party claims whatsoever (including but not limited to property loss and damage, personal
accident, injury or death of/to property or person of any Sub-contractor and/or the servants or agents
of the contractor, any Sub-contractor(s) and/or the Employer) and the contractor shall at his own cost
and initiative at all times up to the successful conclusion of the defect liability period specified in
Clause 1.16 hereof take out and maintain all insurable liabilities under this Clause, including but not
limited to third party insurance and liabilities under this clause, including but not limited to third
party insurance and liabilities under the Motor Vehicles Act, Workmen's Compensation Act, Fatal
Accidents Act, Personal Injuries Insurance Act, Emergency Risk Insurance Act and/or other
Industrial Legislation from time to time in force in India with insurance company(ies) approved by
the Employer, and such policy(ies) shall be of not lesser limit than the limits hereunder specified with
reference to the matters hereunder specified, namely.

(a) Workmen's Compensation Insurance - to the limit to which compensation may be payable
under the laws of the Republic of India.

(b) Third Party Insurance - body injury and property damage to the limit of not less than
Rs.1,00,000/- (Rupees One Lac only) in each accident at each job site and to a limit of not
less than Rs.5,00,000/- (Rupees Five Lacs only) in case of serious injury and not less than
Rs. 10,00,000.00 (Rupees Ten lakhs only) in case of death, for all accidents at all job sites

Provided that the limits specified above shall operate only as a specification of minimum
limits for insurance purposes, but shall not in any way limit the contractor's liability in terms
of this Clause to the limit(s) specified.
(ii) Should the Contractor fail to take out and/or keep afoot insurance as provided for in the foregoing
Sub-Clause, the Employer shall be entitled (but without obligation to do so) to take out and/or keep
afoot such insurance at the cost and expense of the Contractor, and without prejudice to-any other

13




rights or remedies of the Employer in this behalf, to deduct the sum(s) incurred, from the dues of the
Contractor.

(iii) Period of Policies: All insurance covers mentioned above shall be kept alive during the completion
period of contract and defects liability period.

1.25 PAYMENTS

Only One running bill shall be prepared and produced by the contractor every 45 days, based on the
measurement by the Contractor, which would be verified by the Employers Engineer and the Architect /
Consultant. Contractor shall submit 3 copies of the bill and 3 copies of the measurement sheets along with
cement and steel for reinforcement in RCC, consumption statement indicating quantity theoretically required
and quantity consumed. Variation of + 2% on the theoretical quantities would be allowed. Coefficient for such
purposes would be adopted from the latest C.P.W.D. DSR. The bill to be submitted by the contractors for the
work less than Rs. 1.25 Crore shall not be accepted by the Client to ensure the timely completion of the work.
The Employer will make the payment of the bill within 20 days from the date of receipt of the bill after due
verification.

1.26 LIQUIDATED DAMAGES

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the Contractor
and shall be deemed to be the essence of the contract on the part of the contract and shall be reckoned from
seventh day after the date on which the order to commence the work issue to the contractor. The work shall
throughout the stipulated period of the contract be proceeded with all due diligence and the contractors shall
pay as compensation calculated at the rates stipulated below or such smaller amount as the Employer whose
decision in writing shall be final may decide on the amount of tendered value of the work for every complete
day/week (as applicable) that the work remains uncommenced or unfinished after the proper dates.

This will also apply to items or group of items for which a separate period of compensation has been specified.
i) Completion period (as originally stipulated) not exceeding 3 month @ 1% per day.
ii) Completion period (as originally stipulate) exceeding 3 month @ 1% per week.

And further to ensure good progress during the execution of work, the Contractor shall be bound in all cases in
which the times allowed for any work exceeds, one month (Save for special jobs) to complete one eight of the
whole of the work before one fourth of the whole time allowed under the contract has elapsed and three eight
of the work before one half of such time has elapsed and three fourth of the work, before three fourth of such
time has elapsed. However, for special jobs if a time schedule has been submitted by the Contractor and same
has been accepted by the Employer the Contractor shall comply with the said time schedule.

In the event of contract failing to comply with this condition, he shall be liable to pay compensation as stated
above in the clause.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10% of the group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the contractor urider this
or any other contract with the University.

\, Sy - /(\:J
Water and Electricity shall be arranged by the Contractor at his own expense. If arranged by the EW fie
same shall be supplied at one point only, and contractor shall make his own arrangements for distribution lines

4

1.27 WATER AND ELECTRICITY k\



1.28

1.29

1.30

1.31

1.32

1.33

1.34

required for the work. Recovery for the same shall be made at 1% (%% for water and "% for electricity) of the
bills. In case of failure of power, the contractor shall have alternate arrangement (DG Set etc.) to keep the
work in progress at his own cost and Employer will not take any responsibility for the same.

ESCALATION

No escalation on labour, material or any other statutory levy/tax will be paid to the contractor during the
duration of the project. No alteration in this clause will be acceptable.

QUALITY OF CONSTRUCTION & BRAND OF MATERIAL

The Employer would be free to get the quality of material/ construction inspected by his own expert(s) from
time to time and adverse reports, if any, will be placed before the expert committee appointed by the
Employer. In case the samples of the material are proved sub-standard as per specifications, the penalty
whatsoever is proposed to be imposed by the expert committee should be acceptable to the contractor.

All *Brand/Quality' material will be used by the Contractor and it will be specified by the Contractor in his
tender.

In case specified Branded material is not available in market temporarily any time during the construction,
alternatively equally good quality of branded material proposed as per relevant to be BIS Code to be used will
be got approved by the Employer/Architect before the same is used.

RECEIPT OF TENDERS

Tenders along with all the copies, drawings etc. in sealed envelope will be received as stated on the cover of
this Volume.

E.S.I. (EMPLOYEES STATE INSURANCE) & PROVIDENT FUND
ESI charges & Provident fund charges, if applicable, shall be borne by the Contractor.
WORK TAX AND LABOUR CESS ETC.

Payment of works contract tax/ labour cess etc., to the relevant Authority shall be the responsibility of the
Contractor. It the Contractor fails, the amount at the approved rate will be deducted by the Employer from the
payments to be made to the Contractor from time to time and will be duly deposited by the Employer with the
concerned department.

GST

The amount of GST shall not be reimbursed to the Contractor by the Client and it would be assumed that as
per instructions given in the tender the contractors must have quoted their rates inclusive of GST.

SUPPLIER / LABOUR PAYMENT

The Contractor shall pay to its Suppliers/ Labourers within reasonable time fixed with them. The Employer
shall not be responsible during the period of Contract or after completion of Project for Contractors liabilities
towards Suppliers/Labourers. In case, if Contractor fail to pay to the Suppliers/Labourers, the Employer
reserve the right to pay the same said amount to the Suppliers/Labourers after due verification and recover the
same from the amount due/payable to the Contractor. ¢

ISSUED BY

'UI' LtTa .




APPENDIX

SUMMARY OF VARIOUS CLAUSES

1. Defects Liability period (1.18) : 12 months.
2 Period of final measurements and
Valuation : 3 months.
3. Date of commencement (1.16) ; 07 days from the date of issue of work order.
4. Period of completion (1.16) i 09 (Nine) calendar months as per Bar Chart.
5. Liquidated damages : As per Clause 1.26
6. Running Bill Payments (1.25) ; As per Clause 1.25.
7. Earnest Money Deposit (1.21a) : Rs. 32,00,000/- (Rupees Thirty Two Lacs only)
8. Retention Money (1.21b) : 5% of the certified gross value from each R.A Bill.
9. Performance Bond (1.21c) : as specified in NIT in clause no. 1.21(c)
(Security Deposit)
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IL. TENDER FORM :

Dear Sir,

SUB :

With reference to the tender invited by you for the Construction of the PG Girls Hostel, I/we write this after having:

a) examined the designs, drawings, details, specifications, schedule of quantities, instructions to tenderers, draft
agreement and the conditions of contract annexed thereto (here-in-after called the Contract Documents)
relating to construction.

b) visited and examined the site of the proposed work and,
c) acquired the requisite information as affection the tender.

I/We undersigned, hereby offer to construct the proposed work in strict accordance with the contract
documents for the consideration to be calculated in terms of the priced schedule of quantities.

I/We undertake to complete the whole of the works as per the attached schedule from the date of issue of
intimation by you that our tender has been accepted and upon receiving possession of the site. I/We further
undertake that on failure subject to the conditions of the contract relating to extension of time, I/We shall pay
the agreed "Liquidated Damages' to the Employer the sum named in the Appendix to the conditions of
contract, as "Liquidated Damages' for the period during which the work shall remain incomplete.

I/We hereby deposit with you as *Earnest Money' of Rs.--=---—-/- (Rupees ---- Only) carrying no interest and
I/We do hereby agree that this sum shall be forfeited in the event of the Employer accepting my/our tender and
I/We fail to take up the contract when called upon to do so.

I/We further agree to the deposit of 5% of contract value as PERFORMANCE GUARANTEE (Security
Deposit) Within 15 days of the award of the contract in the form of a Bank Guarantee form any
NATIONALISED BANK valid for the duration of the contract period until the end of date of completion of
defects liability period.

I/We further agree to the deduction of 5% from the 'Interim Payment' towards the 'Retention Money' which
will be returned as per the relevant Clauses in the agreement.

Yours faithfully,

Name of the partners of the firm

OR

Name of the persons having Power-of-
Attorney to sign the contract.



III. DRAFT AGREEMENT :

ARTICLES OF AGREEMENT
Made the day of 2022
Between

(Hereinafier called 'The Employer') on the one part and

M/s

(Hereinafter called 'the Contractor' on the other part
WHEREAS the Employer is desirous for the Construction of the PG Girls Hostel.

(Hereinafter called 'the Work).
And has caused Drawings and Schedule of Quantities showing and describing the works to be done to be prepared by or
under the direction of M/s VASTUKALP PROJECTS Pvt. Ltd.

AND WHEREAS the Contractor has supplied the Employer with a fully priced copy of the said Schedule of Quantities
(which copy is hereinafter referred to as *The Contract Bills’) AND WHEREAS the said Drawings (hereinafter referred
to as the "the Contract Drawings) and the contract bills have been signed by or on of the Parties hereto: AND
WHEREAS the contractor has deposited the sum of Rs.

(Rupees ) with the Employer for the due
performance of this Agreement.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them
under section ‘Definitions in the General Conditions of Tender Document issued by the Employer and
accepted by the Contractor while submitting his bid dated

2.a) The following documents included in the tender bid shall be deemed to form and be read and construed as part
of this Agreement along with amendments negotiated and confirmed in various subsequent letters exchanged
as mentioned herein after:

i) Notice Inviting Tender
ii) Tender Form
iii) Contract agreement and General Conditions of Contract
iv) Special Conditions
V) Specifications
vi) Schedule of Quantities and Rates
vii) Tender drawings
viii)  Construction Programme

b) The following documents shall also be deemed to form and to be read and construed as part of this Agreement
and shall be complimentary to one another.

i) Letter No. Dated inviting tenders.
ii) Letter No. Dated of Contractor submitting the tender bid.




iii)
iv) Work Order No. Dated

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. For the consideration hereinafter mentioned, the contractor will upon and subject to the conditions annexed
carry out and complete the work shown upon the contract drawings and described by or referred to in the
Contract's Bills and in the said conditions.

2. The Employer will pay the contractor the sum of Rs. (Rupees
) (hereinafter referred to as the contract sum) or such other sum as
shall become payable hereunder at the times and in the manner specified in the said conditions.

3. The terms "The Architect" the said conditions shall mean the said M/s VASTUKALP PROJECTS Pvt. Ltd.,
Shop No. 39, Gali No. 1, Shalapur Khera, Bijwasan South West Delhi-110061 or in the event of its
dissolution or ceasing to be the Architect for the purpose of this contract, such other person as the Employer
shall nominate for that purpose provided always that no person subsequently appointed be the Architect under
this contract shall be entitled to disregard or overrule any certificate or opinion or decision or approval or
instruction duly given or expressed by the Architect for the time being and approved by the Employer.

4, The said conditions and appendix thereto shall be read and construed as forming part of this Agreement, and
the parties hereto shall respectively abide by, submit themselves to the conditions and perform the agreements

on their parts respectively in such conditions contained.

As witness our hands this day of 2022

Signed by the said Employer
in the presence of

Witness:

Name

Address :

Signed by the said Contractor
in the presence of

Witness
Name

Address :
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1.0

a)

b)

d)

e)

g
2.0

2.1

2.2

IV.  DEFINITIONS AND INTERPRETATIONS

DEFINITIONS

The following terms shall have the meaning hereby assigned to them except where the context otherwise
requires:

Employer means NATIONAL LAW INSTITUTE UNIVERSITY, or his/her Authorized Representative.
Architect, shall be the person for the time being or from time to time duly appointed by the Employer to act as
*Architect' for the purpose of the contract. In some part of the document, the word Architect shall also mean
the said "Architect".

Contractor shall mean the successful tenderers to whom the contract has been awarded.

Contract, shall mean and include the following:

i) Notice Inviting Tender

ii) Tender Form

iii) General Conditions of Contract
iv) Specifications

V) Schedule of Quantities

vi) Drawings

Site, shall mean the actual place of work in, over or under which work is to be done, allotted by the Employer
for materials or labour or both.

Work, of the contractor shall mean and include materials or labour or both.

Contract Price, shall mean the sums referred to in the formal agreement, if any or the work order.
ASSIGNMENT AND SUB-LETTING

Assignment

The contractor shall not assign the contract or any part thereof or any benefit or therein or there under.
Sub-letting

The Contractor shall not sub-let the whole of the contract. The contractor shall not sub-let any part of the
works, if given, shall not relieve the contractor from any liability or obligation under the contract and the
contractor from any shall responsible for the acts, defaults and neglects of the sub-contractor, his agents,

employees or workmen as fully as if they were the acts defaults or neglects of the contractor or his agents,
servants, or workmen. T
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3.5

3.6

DRAWINGS
ISSUE OF DRAWINGS

Drawings approved for construction will be issued to the contractor progressively during the contract period
and the contractor shall arrange for the execution of the works and the procurement of materials accordingly.
The contractor shall give adequate notice in writing to the Architect or his Representative of any further
drawings or specification that may be required for the execution of the works or otherwise under the contract,

COPIES OF DRAWINGS TO BE KEPT AT SITE

One copy of the drawings furnished to the contractor as aforesaid shall be kept at the site and the same shall at
all reasonable times be available for inspection and use by the Architect in writing. The contractor may
request for additional copies on payment of Rs.50/- per drawing,

ISSUE OF FURTHER DRAWINGS AND INSTRUCTIONS

Employer/Architect shall have full power and authority to supply to the contractor from time to time through
his representative, during the progress of the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and maintenance of the works and the contractor
shall carry out and be bound by the same.

OWNERSHIP OF DRAWINGS

All drawings supplied to the contractor are deemed to be the property of the Employer/Architect. The
contractor agrees both on behalf of himself and his employees, whether during or after completion of the
contract not to divulge or use, except for the purpose of this contract, any information contained in the
drawings.

EXECUTION AS PER DRAWINGS

The contractor must not vary or deviate from the drawings in any respect while executing the work or
executing any extra works of any kind whatsoever unless advised by the Employer/Architect.

PLANS AND DRAWINGS TO BE SUBMITTED BY THE CONTRACTOR

The contractor shall submit the following information in triplicate to Architect for approval within the time
stipulated against each item below:

A general tentative layout plan of construction plant and equipment for the execution of work within time
period stipulated in schedule.

Drawings or prints showing the location of major plants and other facilities which he proposes to put up at the
site, including any changes in the general layout, at least 7 days prior to the commencement of the respective
work.,

Layout and details of temporary works that the contractor wants to carry out to fulfil his obligation under the
contract.

Within 7 days the Architect will give their approval/comments sufficient to proceed with the work or
objections/instructions to the contractor based on which the drawings shall be revised a_|_1d -submitted for

approval by the Architect.

\ L . i
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4.0

4.1

4.2

4.3

44

4.5

4.6

4.7

All these plans and drawings submitted by the contractor and approved by the Architect shall become part of
the contract.

GENERAL OBLIGATIONS
INSPECTION OF SITE ETC. BEFORE SUBMISSION OF TENDER

The contractor shall inspect and examine the site and its surroundings, and shall satisfy himself before
submitting his tender, as to the nature of the ground, form and nature of the site, the quantities and nature of
work and materials required for the completion of the works, the means of access to the site, the local labour
conditions, the accommodation he may require and in general shall obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect his tender. Contractor would make all
arrangements for access to the site for transportation of building material up to the required place. University
will not take any responsibility in this regard.

SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency
of his tender for the works and of the rates and prices stated in the priced Schedule of quantities and the
Schedule of rates and prices, if any. The tender rates and prices shall cover all his obligations under the
contract and all matters and things necessary, or the proper completion and maintenance of the works.

CLARIFICATION BEFORE SUBMITTING TENDERS

Should the contractor notice any discrepancy or error in the statement made, or quantities or units shown
against items, he shall immediately bring to the notice of the authorities and obtain the clarification before
submitting the tender. The tender shall be based on such clarifications received and shall be recorded as such
in the covering letter to the tender, failing which the Employer shall have the right to ask the contractor to
execute the work according to the statement made or quantities or units shown in the tender, without any
compensation.

RATES QUOTED FOR FINISHED WORK

The rates quoted in the tender by the contractor must be for the finished work as per the drawings and
specifications.

LOCATION OF WORK

Unless specifically mentioned in the item, the work described therein may be at any location or elevation.

The tender shall remain open for acceptance for a period of 90 days from the date of opening of the tender.
COMMENCEMENT OF WORK

The contractor shall commence the work at the site, immediately as being advised by the Employer of the

acceptance of the tender and shall proceed with the same with due expedition. It is again mentioned that time
is the essence of a contract, which has to be adhered to strictly.



4.8

4.9

PROGRAMME OF WORK

Soon after the award of contract, the Contractor shall submit to the Employer for his approval a programme to
match with the planned completion of the whole job showing the order of procedure and method in which he
proposes to carry out the works and shall whenever required by the Employer representative furnish further
detailed programme and particulars in writing of the contractor's arrangements for carrying out the works and
of the construction plant and temporary works which the contractor intends to supply, use or construct as the
case may be. The submission to and approval, if any, by the Architect or his Representative of such programs
or particulars shall not relieve the contractor of any of his duties or responsibilities under the contract.

CONTRACTORS' EMPLOYEES (FOR BUILDING WORKS)

The contractor shall provide and employ at site in connection with the execution and maintenance works:
FOR BUILDING WORKS

The contractor shall employ the following technical staff during the execution of this work.

One Civil Graduate Engineer with Minimum 10 years of practical experience.

Three qualified Diploma Holder (Overseer) in Civil Engineering. & having experience of not less than 15
years for supervision and billing purpose.

The technical staff shall be available at the site whenever required by Employer to take instructions.

In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay a reasonable
amount not exceeding Rs.75,000/- for each month of default in the case of the Graduate Engineer and
Rs.40,000/- for each month of default in the case of qualified Diploma Holder (Overseer)

The decision of the Employer as to period for which the required technical staff is not employed by the
Contractor and as to the reasonableness of the amount to be deducted on this account shall be final and binding
on the contractor's as to the amount and the contractor’s liability to pay the said amount.

REMOVAL OF WORKMEN

The Employer/Architect shall be at liberty to and require the contractor to remove forthwith from the work any
person employed by the Contractor in or about the execution or maintenance of the works who in the opinion
of the Employer misconduct himself or is incompetent or negligent in the proper performance of his duties or
whose employment is otherwise considered by the Employer to be undesirable and such person shall not be
again employed upon the work without the written permission of the Architect. Any person so removed from
the works shall be replaced by the contractor without delay by a competent substitute approved by the
Architect. Misconduct of Employee of the contractor /poor workmanship shall be a valid reason for suspension
of the contract by NATIONAL LAW INSTITUTE UNIVERSITY and in that case, no compensation of
whatsoever nature shall be paid to the contractor.

COMMUNICATIONS TO BE IN WRITING
All references, communications, correspondences made by the Employer, the Architect, and their

representative or the contractor concerning the works shall be in writing and no reference, communication, or
complaint which is not in writing, shall be recognized. T
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4.12

4.13

4.14

4.15

3.16

4.17

4.18

OCCUPATION AND USE OF LAND

No land, or building belonging to or in the possession of the Employer shall be occupied by the contractor.
The contractor shall not use or allow to be used, the site for any purpose other than that of executing the
works.

CONSTRUCTION OF SITE SHED

Any site shed proposed to be temporarily constructed by the contractor for his office work, storage of materials
etc. shall conform to the standard sketch, or to the plan approved by the Employer. Permission for the
construction of such shed shall be obtained in writing,

MATERIALS, TOOLS AND PLANT

All materials required for the execution of the works other than those mentioned in the Notice Inviting Tender
shall be supplied by the contractor. Materials so supplied shall have the approval of the Employer before
using on the works. All the rejected materials shall be removed at once from the site of work at the
contractors' own cost. The contractor shall supply all tools, tackles, and equipment like compressors, concrete
mixers, vibrators, pumps, welding or pneumatic tools, tar boilers etc. required for the execution of the works.

TOLLAGES ETC.

The contractor shall pay all tollages and other royalties, rent and other payments or compensations, if any, of
for getting stone, gravel, sand, clay and all other materials required for the works. Contractors would settle all
such payments with the local authorities. In case any demand is raised for such non-payment by any of the
state authorities it would be recovered from their dues and paid to the authorities concerned,

SETTING OUT

The contractor shall be responsible for the true and proper setting out of the works and for the correctness of
the position, levels, dimensions, and alignment of all parts of the works and for the provision of all necessary

checking, if any, of the setting out. The contractor shall carefully protect and preserve all benchmarks, site
levels, pegs and other things used in setting out the works. The rates quoted for the work shall also include the
cost of all reference and level pillars and their dismantling when no longer required.

DAMAGE TO PERSONS AND PROPERTY

The contractor shall indemnify and keep indemnified the Employer against all losses and clajms for injuries or
damages to any person or property whatsoever which may arise out of or in consequence of the construction
and maintenance of works and against all claims, demands, proceedings, damages, costs, charges, expenses,
Wwhatsoever in respect thereof in relation thereto.

CO-OPERATION WITH OTHER AGENCIES
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1.19

4.20

4.21

4.22

4.23

4.24

4.25

4.26

The contractor shall co-operate with the work of other agencies or contractors that may be employed or
engaged by the Employer and as far as it relates to the contractors' work. The sequence of work shall be so
arranged that the work of other agencies is also in progress simultaneously.

BARRICADING AROUND EXCAVATED TRENCHES ETC.

PROTECTION OF UNDERGROUND SERVICES

The contractor must take all precautionary measures to protect the underground and other services lines, viz.
cables, water and sewer lines etc. and observe any specific instructions which may be given in this regard by
the Employer.

DE-WATERING TRENCHES AND PITS

through seepage or subsoil water or rainwater. The contractor shall in no case be entitled to claim any extra
amount for the above work. The contractor shall remain prepared with necessary pumps and equipment for
de-watering the trenches or pits so as to avoid unnecessary delay and possible damage to the property etc.

WORK IN OR AROUND OPERATING PLANT OR OFFICES ETC.

Where the work is being carried out in or around an operating plant where the plant must run uninterrupted,
the contractor shall work only at specified places and times as mutually arranged between the contractor and
the Employer, similar arrangement must be made while executing works inside the offices, buildings etc.
without causing disturbance to the office work. For this the work may be required to be done during off-hours
and Sundays. No extra will be allowed beyond the rates quoted for doing work in the manner described above.

WORK IN SHIFTS AND OFF-DAYS

The contractor shall work in one or more shifts as also on Sundays and off days to complete the work in time if
s0, required by the Employer for which the Employer shall not be liable to pay any extra,

SITE ORDER BOOK

Employer or their representative. The contractor must see that the instructions noted therein are properly
carried out and compliance verified by the Employer or their representative,

DELAYS IN OBTAINING MATERIALS SUPPLIED BY THE EMPLOYER

If the Employer has undertaken to supply any material specified in the special conditions at rates and
conditions cited therein, the contractor shall keep himself in touch with day to day position regarding the
supply of materials from the Employer and so adjust the progress of the works that labour may not remain idle

nor there be any other claim due to or arising from delay in obtaining the materials,

RECORD OF MATERIALS SUPPLIED BY THE EMPLOYER
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4.27

4.28

4.29

4.30

5.0

(A)

(B)

The contractor shall maintain an account of different materials obtained from the Employer for executing the
works under the contract, The Employer shall have the power to check the position of materials at all times
and verify stocks as and when desired.

SAFE STORAGE OF MATERIALS

The contractor shall be responsible for the safe storage of materials supplied by the Employer for the execution
of the works. Surplus materials or materials lost or damaged or unaccounted for or made unserviceable by the
contractor shall be charged at the prevailing market price.

TRANSPORT OF MATERIALS

Unless otherwise specified, all the materials supplied by the Employer shall be transported by the contractor
from the employers' store/yard, to the site of work at no extra cost.

SITE TO BE KEPT CLEAR

The surplus spoil and dismantled debris shall be removed to a place as directed by the Employer and stacked,
leveled and dressed as directed.

CONFLICT IN MEANING BETWEEN SCHEDULE OF RATES AND SPECIFICATIONS

In case of any inconsistency between the General conditions of the contract and the special conditions, the
special conditions of the contract shall have precedence over the General Conditions.

LABOUR AND LABOUR RULES

Labour (Regulation and Abolition) Central Rules, 1971 before the commencement of the work, and continue
to have a valid license until the completion of the work.

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the
resultant non-execution of the work,

No labourer below the age of fifteen years shall be employed on the work.

PAYMENT OF WAGES

a) The contractor shall pay to labour employed by him either directly or through sub-contractors wages
not less than fair wages as defined on the C.P.W.D. Contract Labour Regulations or as per the
provisions of the contract Labour (Regulation and Abolition) Act 1970 and the Contract (Regulation
and Abolition) Central Rules 197 1, wherever applicable.

b) The contractor shall not withstand the provisions of any contract to the contrary, causes to be paid fair
wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractor in

connection with the said work as if the labour has directly employed by him.

c) In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this agreement the contractors' shall comply with or cause to be complied with the

payment of wages, wage period, deductions from wages recovery of wages not paldal‘rd deductions
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(D)

un-authorized made, maintenance of wage books or wage slips, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and all other matters of
the like nature or as per the provisions of the Contract labour (Regulation and Abolition) Act 1970
and the Contract labour (Regulation and Abolition) Central Rules 1971, wherever applicable.

d) The Employer concerned shall have the right to deduct from the moneys due to the contractor any
sum required estimated to be required for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of the worker, non-payment
of wages or of deductions made from his or their wages which are not Justified by their terms of the
contract or non observance of the Regulation.

e) The Contractor shall comply with provisions of the payment of Wages Act 1936, Minimum Wages
Act, 1948 Employees Liability Act 1938, Workmen's Compensation Act 1923, Industrial Disputes
Act 1947, Maternity Benefits Act 1961 and the Contract labour (Regulation and Abolition) Act 1970
or the modifications thereof or any other laws relating thereof and the rules made there under from
time to time.

f) The Contractor shall indemnify University against payments to be made under and for the observance
of the Laws aforesaid and Central Public work Department contractor’s labour regulations without
prejudice to his right to claim indemnity from his sub-contractors.

g) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract,

h) Whatever is the minimum wage for the time being or if the wage payable is higher than such wage,
shall be paid by the Contractor to the workmen directly without the intervention of Jamadar shall not
be entitled to deduct or recover any amount from the minimum wage payable to the workmen as and
by way of commission or otherwise.

The Contractor shall ensure that no amount by way of commission or otherwise is deducted/ recovered by the
Jamadar from the workmen.

In respect of all labour directly or indirectly employed in the work for the performance of the Contractor’s part
of this agreement the Contractor shall at his own expense arrange for the safety provisions as per the safety
Code framed from time and shall at his Own expense provide for all facilities in connection therewith. In case
the contractor fails to make arrangements and provide necessary facilities as aforesaid he shall be liable to pay
a penalty Rs.50 for each default and in addition the Employer shall be at liberty to make arrangements and
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

The Contractor shall submit, by the 4™ and 19t of every month, to the Employer a true statement showing, in
respect of the second half of the preceding month and the first half to the current month respectively.

[1] The number of labourers employed by him on the work.

[2] Their working hours.

[3] The wages paid to them.

[4] The accident that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them, and

[5] The number of female workers who have been allowed Maternity Benefit according to F and the
amount paid to them. U
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(E)

(¥)

Failing which the contractor shall be liable to University a sum not exceeding Rs.1500 for each default or
materially incorrect statement. The decision of the Employer shall be final in deducting from any bill due to
the contact amount levied as fine,

the NATIONAL LAW INSTITUTE UNIVERSITY and its contractors,

LEAVE AND PAY DURING LEAVE SHALL BE REGULATED AS FOLLOWS:

I LEAVE

i) in case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and including the day of
delivery and 4 weeks following that day.

ii) in the of miscarriage — up to 3 weeks from the date of miscarriage.

2. PAY

i) in the case of delivery leave pay during maternity leave will be at the rate of the women’s average

daily earning, calculated on the total wages earned on the days when full time work was done during
a period of 3 months immediately preceding the date on which she gives notice that she expects to be
confined or at the rate of Rupees on a day whichever is greater.

ii) in the case of miscarriage-leave oat at the rate of average daily earning calculated on the total wage
earned on the days when full time work is done during a period of 3 months immediately preceding
the date of such miscarriage.

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE

No maternity leave benefit shall be admissible to work unless she has been employed for a total
period of not less than 6 months immediately preceding the date on which she proceeds on leave,

4, The contractor shall maintain a register of Maternity (Benefit) in the Prescribed form as shown below
and the same shall be kept at the place of work.
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MINISTRY OF LABOUR
NOTIFICATIOIN

CENTRAL PUBLIC WORKS DEPARTMENT
Fair wage Schedule of Rate prescribed vide clause 19h

“SCHEDULE”

These labour wages have been revised by Govt. of India. The Contractors are required to refer latest revised minimum
wages schedule before quoting their rates.

Category of work All Inclusive minimum Rates of wages per day

Area A AreaB-1 Area B-2 AreaC AreaD

(1) @ 3) “) () (©6)

1. Bajri Spreader. 2 Beldar. 3. Beater Women. 4. Bellow man.
5. Boatman. 6. Barryman. 7. Bucket man. 8. Carrier (stone). 9,
Carrier (water). 10. Cart man. 11. Caretaker (bridge). 12.
Chain man. 13. Cleaner (crane) truck (cinder for ash pit). 14,
Chowkidar. 15.Concrete hand mixer. 16. Condenser attendant.
17. Coalman, 18. Daffadar, 19. Driver (bullock) Camel Donkey
(Mule) 20. Flagman, 21. Flagman (ballast train). 22. Gateman,
23. Gangman, 24. Gangman (permanent way) 25. Grass Cutter,
26. Handle man. 27. Jamadar, 28. Jumper man. 29. Kamin. 30.
Khalasi. 31. Khalasi I/II Bridge, Electrical Marine, Moplan,
Shore, Store steam road roller, Survey. 32. Labour (garden), 33.
Lampman. 34. Mali, 35. Majdoor (lorry/train). 36. Muchher,
37. Petrol man. 38. Peon, 39. Searcher 40. Signalman, 41,
Hunter, 42. Slinger, 43. Striker, 44. Striker (Moplahgang), 45.
Sweeper, 46. Tatti boy, 47. Tile turner, 48. Trolly man 49,
Valve man, 50. Valve Controller, 51. Watch man 52. Water
man, 53. White Washer, 54. Wooden man, Wooden woman,
55. Any other Categories by whatever name called which are of
an unskilled nature ..., ..
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[ﬁMI SKILLED OR UNSKILLE SUPERVIOSOR

1. Assistant wire man. 2. Bearer. 3. Belchawala. 4. Bhisti. 5.
Bhisti (With mushak), 6. Boat man (head) 7. Brakes man, 8.
Breaker, 9. Breakers (rock rock-stone stone metal stone), 10.
Caneweaver, 11. Chain man, 12. Charpoy stringer, 13. Checker,
14. Chowkidar (head). 15. Cook, 16.Cracker, 17. Crowbar man.
18.Daftary. 19. Dandee, 20. Doolymany, 21. Driller, 22. Driller
(hole rock) 23. Driver (skill), 24. Excavator, 25, Farash, 26.
Ferroman, 27. Fireman. 28. Fireman (brick kiln, steam road
roller). 29. Fitter, (assistant semi skille), 30. Gate, keeper. 31.
Gharami (thatch) 32. Glassman. 33. Greaser cum fireman, 35,
Grinder. 36. Hacksaw man 37. Hammer man. 38. Helper to bar
binder. 39. Helper to welder. 40.Helper (Loco crane or truck),
41. Helper (artisan), 42. Helper (structural) 45.Kasab.
46.Keymen. 47, Khalsi (head Survey). 48.Laboratory boy. 49,
Labourer (rock-cutting). 50. Lascar. 51. Manjee, (boat man) 52.
Masalchi. 53.Mali (head) 54. Mate, 55. (Blacksmith) road,
carpenter, engineer driver and or feeder, fitter gang, Khalasi,
mazdoor, mason permanent way pump driver turner) 56. Mate
store 57. Mazdoor (heavy weight, Charge-men, mistry, head),
58.Muccadam, 59.Night guard. 60.0il man, 61..P.M. Mate, 62,
Quarry  operator. 66.Runner (post-dak), 67. Storeman.
68.Stocker.  69.Stocker and  boiler man.  70.Seacummy,
71.Thatcher, 72.Thoombaman (spade worker). 73.Tindal.
74.Trolly man (head motor), 75.Topaz 76.Topkar (big stone
breaker), 77.Trolly Jamadar. 78.Winchman, 79. Any other
categories by whatever name called which are of a semi skilled
nature,

SKILLED

L. Assistant mistry, 2. Armature Winder grad IT and III. 3.
Barbinder, 4. Bhandari, 5.Blacksmith (selection grade. Grade II,
II1, class II & III head) 7. Boiler man, 8. Boiler man (Grade IT &
III), 9. Boiler foreman Grade II, 10. Borer, 11. Boreman, 12.
Brick layer, 13. Bricklayer (selection Grade, Class II), 14.
Blasterer, 15. Carpenter, 16. Carpenter (selection Grade II & I1I,
class I & III, 17. Cabinet maker, 18. Caneman, 19. Caltak Cutter
maker, 20. Chargeman class II, and class I, 21. Carpenter
(ordinary), 22. Checker (junior), 23. Chickmaker, 24, Chickman,
25. Chipper, 26. Chipper cum grinder, 27. Concrete to mixture
mixer, 28. Concrete mixer operator, 29.Cobbler, 30.Cook
(head), 31.Core maker, 32, Driver, 33. Driver (Motor vehicle,
Motor vehicle selection grade motor lorry, motor lorry grade I,
lorry grade II, diesel/engine diesel engine grade II, mixer
mechanical/road I.C. and cement mixer etc. road roller), 34.
Driver (road roller grade II), 35. Driver (engine static stone
crusher, tractor or bull dozer steam road roller, water pump
mechanical assistant road roller, mechanical, steam tractor with
bull dozer, mechanical transport engine static and road roller
boiler attendant, engine), 36. Driver (loco or truck),

7.50

9.50

7.00

8.75

6.25

7.75

5.75

7.25

5.25

6.50
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37.Distemparer, 38.Driller, well boring), 39.Electrician, 40,
Electrician grade II, Class II and Class III, 41. Electrician
(assistant), 42. Fabricator, 43. Fitter, 44. Fitter (selection grade,
Grade II and 111, Class IIT assistant pipe, pipe class II pipe line
bending bars. For reinforcement-cum mechanic, mechanic and
plumber, 45. Gharani (head), 46. Glazier, 47. Hole driller for
blasting, 48. Joiner, 49. Joiner (cable grade II), 50. Lineman, 51,
Lineman (grade II & III HT. & LT), 52. Mason, 53. Mason
(selection grade 11 & I, class IT & III, class B Mistry, stone,
stone class II, Brick work, stone work, Brick layer tile flooring
B.LM. macadam, headstone cutter (ordinary), 54. Machinist, 55.
Mechanic (class I, air-conditioning, air-conditioning grade II,
diesel I, grade II, road roller grade 11, road roller grade I,
assistant, radio), 57. Mechanic (tube-well), 58 Mason
(gharami), 59 Mistry [grade I, air-conditioning grade 11
permanent way survey santras, works, 61, Mistry [steel tube-
well, telephone], 62. Mason class A, 63. Moulder, 64.Metro
logical observer, 65. Meter reader, 66.Moulder [brick tile], 67.
Navghani, 68. Operator [fitter], 69.Operator [batching plant,
cinema projector, clamp/ shelf, compressor, cranes, derrick,
diesel engine, dozer, dragline drill, dumber, excavator for lift,
generator grader, jack hammer and payment breaker, leader,
pump, pile, driving, scrapper, screening plant, shovel, tractor
vibrator, weigh batcher, 70. Operator [pneumatic tools], 71.
Operator [Stone crusher mechanical], 72. Painter, 73. Painter
(selection grade, grade II and III, class II, assistant, letter, &
polisher, polisher rough], 74. Painter spray class II, 75.
Blasterer, 76.Plaster mason grade II], 77. Plumber, 78, Plumber
[selection grade, class II assistant senior, junior mistry grade 11],
79. Plumbing mistry, 80. Plumber-cum fitter,  81.Polisher,
82.Polisher {floor}, 83. Pump driver, 84.Pump driver [selection
grade, grade II and III] 85.Pump (Engine driver), 86.P.E.driver,
87.Pumpman, 88.Pumpman [assistant], 89.Pumper, 90.Polisher
[with spray] grade II, 91. Ratan man, 92. Railways guard,
93.Repairer [battery], 94. Rivet cutter [assistant], 95.Rivetter,
96.Rivetter [cutter], 97.Road inspector grade 11, 98, Railway
plate layer, 99.road binder, 100.Sawyer, 101.Sawyer [selection
grade class 1II], 102.Serang, 103.Serangpile Driving, pontools
with boiler, 104.Snapsman, 105.Sharper or slotter, 106.Sprayer
(as phalt), 107.Station Master, 108.Surveyor (silt), 109.Shift In-
charge, 110.Sprayman, 111.Sprayman (Road), 112.Stone Cutter,
113.Stone Cutter (selection grade, grade 11, class II, 114.Stone
chiser, 115.Stone chisler (class II), 116.Stone blasterer, 117.Sub
Oversear (unqualified), 118.Surveyor, 119.Surveyor Assistant,
120.Tailor,  121.Tailor (upholstery),  122.Tar Sprayer,
123.Tarman, 124.Tiler (class II, Wall, Floor, Roof), 125. Tiler
(selection grade), 126.Tin Smith, 127.Tin smith (selection grade,
Grade II and III, and class II), 128.Tinker, 129.Tradesman,
130.Train Examiner, 131.Trailer, 132.Turner Miller, 133.Turner,
Tyre vulcaniser, 135.upholsterer, 136.Uphosterr (grade 11 and
HD), 137.Wood cutter class I (140).work sircar, 138. Wireman
(grade II and III), 139.Welder, 140.Welder Gas, 141.Welder
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Class I, 142.Budge Work, 143 . Welder (class II), 144.White
washer (selection grade, class 1II), 145.Wire Workman,
146.White Washing and Colour Wasing man, 147.Work
Assistant, 148,Any other categories by whatever name called
which are of skilled nature.............. .

HIGHLY SKILLED

1.Armature winder, Grade I, 2.Blacksmith grade I and class I,
3.Boilman grade I, 4.Boiler foreman grade I, 5.Brick layer class
I, 6.Cable jointer grade I, 7.Decorator, 8. Celotex cutter and
Decorator, 9.Chargeman class I, Checker (senior), 11.Ddsigner,
12.Dressor, 13.Driver Lorry Grade I, Motor Lorry Grade I,
Motor Vehicle Class I, 14.Electrician Grade I and Diesel Engine
grade I, Road roller class I, 15.Fitter grade I, pump grade I,
Panel class I, Pipe class | (head), 16.Foreman (Assistant),
17.Grinder (Tool) grade I, Linesman Grade I, 18.Mason skilled
grade I class I, 19.Master rigger mechanic class I and class II),
20.Mechanic (head), 21.Mechanic (Diesel grade I Road Roller
grade I, Air-conditioning), 22 Mistry grade I, 23.Mistry Air-
conditioning grade I, 24.Overseeer, 25.0verseer (Senior and
Junior), 26.0perator (Batching plant grade | clampshell grade I,
compressor grade I, crane grade I, diesel engine grade I, dozer
grade I, dragline grade I, drill grade I, dumper grade I excavator
grade I, forklift grade I, generator grade I, grinder grade I, loader
grade I, pipe driving grade I, scrapper grade I, screening plant
grade I, Shovel grade I, Tractor grade I, 27.Painter (Grade 1,
class I, Vibrator grade I, spray, 28.Plasterer (mason class I,)
29.Plumber (head class I, mistry class I,) 30.Polisher (with
spray) grade I, 31.Road inspector grade I, 32.Sawyer class I,
33.Sharper and Slotter grade I, 34.Sizer, 35.Stone Cutter class I,
36.Stone cutter grade I, 37.Stone chisler class I, 38.Stone mason
class I, 39.Sub overseer (qualified) 40.Trademan class I,
41.Turner or miler grade I, 42.Tyre vulcanisor grade I, tiler class
I, 43.Tilker class I, tinsmith grade I and class I, 44. White
washer class I, Woodcutter class I, Any other categories by
Wwhatever name called which are of a highly skilled nature.

CLERICAL

1. Account clerk, 2.Clerk, 3.Computer Operator, 4.M.C.Clerk,
Munshi (matriculate, non matriculate), 6.Store Clerk,
(matriculate and non matriculate), & Store issues, 8.Store
keeper, 9.Store keeper grade I, II, (matriculate II, non-
matriculate), 10.Tally clerk, 11.Time keeper, 12.Time keeper
(matriculate non matriculate), 13.Toll keeper, 14.Work munshi,
15.Work munshi (Sub  ordinate), 16.Telephone operator,
17.Typist, 18.Any other categories by whatever name called
which are of a clerical nature....... ..

12.00

15.00

12.00

11.00

13.75

11.00

10.00

12.50

10.00

9.75

11.50

9.00

8.25

10.25

825 |

Explanation : - For the purpose of this notification : -
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Area A, B-I, B-II and C, mentioned Annexure to this notification shall respectively comprise all the places
specified in the Annexure as such area include all places within a distance of eight Km from the periphery or a
Municipal University of Municipally or Cantonment Board or notified area committee of a particular place and
Area D shall comprise of all other places not mentioned in the Annexure and to which Minimum Wages Act
extends.

Employees employed in the employments in the construction or maintenance of roads or in buildings, in stone
breaking and stone crushing, in the maintenance of buildings and in the construction and maintenance of
runways in D class areas where the minimum rates of wages have been fixed on area wise basis and where the
Central Government has sanctioned payment of winter allowance or hill allowance or any other special
allowance shall be paid in addition to the minimum rates of wages fixed by this notification an amount equal to
10 percent of the minimum rates of wages fixed.

Where in any area the wages fixed under this notification are lower than the fixed under minimum wages Act
by the State Government employees in the schedule employments in the construction or maintenance of roads
in buildings operation, in stone breaking or stone crushing in the maintenance of buildings and in the
construction and maintenance of runways in respect of Government shall in respect of these areas to be the
minimum rates of wages payable under this notification.

a) “Unskilled” work is one which envelope simple operation requiring little or no skill or experience on
the job.
b) “Semi skilled work” is one which involves some degree of skill or competence acquired through

experience on the job and which is capable or being performed under the supervision or guidance of a
skilled employee and includes unskilled supervisory work,

c) “Skilled work” is one which involves skill or competence acquired through experience on the job or
though training as an apprentice or in a technical or vocational institute and the performance of which
call for initiative and judgment.

d) “Highly Skilled work” means work which call for a high degree of perfection and full competence in
the performance of certain tasks acquire through intensive or professional training or practical work
experience for long years and also requires of worker to assume full responsibility for the judgment or
decision involved in the execution of these tasks

The minimum rates of wages are applicable to employees employed by contractors also.

The minimum rates of wages shall consist of all inclusive rates, and include also the wages for weekly day.

The minimum rates of wages payable to young persons below 18 years of age and for disabled persons shall
80% and 70% respectively of the rates fixed by this notification for adult workers of the appropriated category,

Workers employed on tunnel working shall be paid 20% extra of the minimum wages fixed under this
notification for the appropriate category.
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REGISTER OF MATERNITY BENEFIT
[Clause 19F of the Conditions of Contract]

Name and Address of the contract(s)
\
Name and Location of the work

Name of the Father’s/Husband’s Nature of Period of Date of which
Employee Name employment actual notice of
confinement
given
1 2 3 4 5

Date on which maternity leave commenced and ended

Date of Delivery/ In case of delivery In case of miscarriage
Miscarriage Commenced Ended Commenced Ended*
6 7 8 9 10

Leave pay paid to the employee

In case of Delivery In case of miscarriage Remarks
Rate of leave pay
Amount paid Rate of leave pay Amount paid
11 12 13 14 15
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Specimen form of the Register regarding Maternity Benefit admissible to the Contractor’s

labour in National Law Institute University Works.

Name of the work Name of the Contractor
1.

10,
11.
12,

13.

14,

15.

(&)

Name of the woman and her husband’s name

Designation

Date of appointment

Date with months and year in which ‘she is employed’

Date of discharges/dismissal if any.

Date of production of certificates in respect of pregnancy.

Date on which the women informs about the expected delivery.

Date of de]ivexy/miscarriage/death.

Date of production of certificate in respect of delivery/miscarriage.

Date with the amount of maternity/death benefit paid in advance of expected delivery.,

Date with the amount of subsequently payment of maternity benefit,

If women die, the date of her death the name of the person to whom maternity benefit amount was paid, the
month thereof and the date of payment,

Signature of the contractor authenticating entries in the register,

Remarks columns for the use of Inspecting Officer.

filling any statement under the provisions of the above regulation and rules which is materially incorrect,
he/they shall without prejudice to any other liability pay to the University a sum not exceeding Rs.50 per every
default, breach or furnishing, making submitting, filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect the penalty may be enhanced to Rs.50 per day for each
day of default subject to a maximum of 5 percent of the estimated cost of the work put to tender, The decision
of the Employer shall be final and binding on the parties.




(H)

be provided to the work people within a reasonable time to be specified in the notice if the contractor(s) shall
fail within the period specified in the notice to comply with and/observe the said Rules and to provide the
amenities to the work people as aforesaid the Employed shall have the power to provide the amenities herein
before mentioned at the cost of the contractor(s). The contractor(s) shall erect, make mentioned at the cost of
the contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense and to approved
standards all necessary huts and sanitary arrangements required for his/their work people on the site in
connection with the execution of the work and if the same shall not have been erected or constructed according
to approved standards within the period specified in the notice the Employer shall have power remodel or
reconstruct such huts and sanitary arrangements according to approved standards at the cost of the
contractor(s).

Employed.

1(a)  The minimum height of each hut at the eaves shall be 2.10m. (7 ft.) and the floor area to be provided
will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the member of worker’s family staying
with the labour.

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of | .80m
X 1.50m (6°x5”) adjacent to the hut for each family.

(¢) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each
on the scale of not less than four per each one hundred of the total strength, separate latrines and

urinals being provided for women.

(d)  The contractor(s) shall construct sufficient number of bathing & washing places one unit for every 25
persons residing in the camp. These bathing and washing places shall be suitably screened.

2.(a)  All the huts have walls of sun-dried or burnt bricks laid in mud mortar or other suitable loca] materials
as may be approved by the Employed. In case of sun dried brick, the wall should be plastered with

mud gobri on both sides. The floor may be katcha but plastered with mud gobri and shall be at least
15 cm (6”) above the surrounding ground. The roofs shall be laid with thatched or any other materials

(b) The contractor(s) shall provide each hut with proper ventilation.
(¢)  All doors, windows and ventilators shall be provided with suitable locks for security purposes.

(d)  These shall be kept an open space of at least 7.2m. (8 yards) between the rows of huts which may be

his/their own cost make arrangements for laying pipe. Lines or water suppll_gg‘his/theh' labour camp
from the existing mains wherever available and shal] pay all fees and cha_r_'g'qs_’ "_tIi"éféf re.
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6. Drainage — The Contractor(s) shall provide efficient arrangements for draining away sludge water so
as to keep the camp neat and tidy.

7. The contract(s) shall make necessary arrangements for keeping the camp area sufficiently lighted to
avoid accident to the workers,

8. Sanitation — The contractor(s) make arrangements for conservancy and sanitation in the labour camps
according to the rules of the Jocal Public Health and Medica] Authorities.

However, the Employed may require the contractor through a notice to remove the illegal occupation any time
on or before construction and delivery.

REPORTING ACCIDENT OF LABOUR

PROVISION OF WORKMEN?’S COMPENSATION ACT

The contractor shall at al] times indemnify and keep indemnified the Employer against all claims for
compensation under the provisions of the workmen’s compensation act 1923 or any other law for the time




3.3

54

5.5

5.6

3.7

6.0

6.1

6.2

request of the contractor and upon his giving to the Employer full security for all costs for which the Employer
might become liable in consequence of contesting such claim,

ACCIDENT OR INJURY TO WORKMEN

in consequence of any accident or injury to any workmen or other person in the employment or the contractor
or his sub-contractors, and the contractor shall indemnify and keep indemnified the Employer against all such
damages and compensation and against all claims, demands, proceedings costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

PROVISION OF MINES ACT
The contractor shall observe and perform all the provisions of the Mines Act 1952 where applicable or any
statutory modifications thereof and shall indemnify and keep indemnified the Employer from and against any

claim under the said Act,

PRESERVATION OF PEACE

AGE LIMIT OF LABOUR
The age limit for employment of labour shall be in strict accordance with the existing labour legislation.

RETURN OF LABOUR EMPLOYED

to time by the contractor.
MATERIAL TESTS AND WORKMANSHIP:

QUALITY OF MATERIALS, WORKMANSHIP AND TESTS

Employer may direct at the place of manufacturer or fabrication or on the site at al] or any of such places. The
contractor shall provide such assistance instruments, machines, labour and materials, as are normally required
for examining measuring, and testing any work and the quality, weight or Quantity of any material used and
shall supply samples of materials before in University on the works for approval as may be required by the
Employer.
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b)

6.3

6.4

6.5

6.6

6.7

6.8

The contractor shall construct prototypes or samples of work as laid down in the contract or as instructed by
the Architect. Such prototypes or samples of work, after approval by the Employer shall serve as the standards
to be achieved in the final construction,

MOCKUP ROOM: Contractor has to prepare a mockup room as per the items selected by Employer. The
finishing of all items shal] be approved, so that desired finishing/quality shall be maintained in other rooms as
well,

COST OF SAMPLES

All samples shall be supplied by the contractor at his own cost. Cost of transportation testing samples will be
borne by the contractor from site to Labs,

COST OF TESTS
The cost of making any test sample shall be borne by the contractor and contractor should arrange for all
requirements like cubes etc. to take the samples by Employer/Architect. Testing charges in the Laboratory

would be paid by the Contractor.

INSPECTION OF OPERATION

and Architect wherever any such work or foundations is or are ready or about to be ready for examination and
the Employer and Architect shall without unreasonable delay, unless he considers it unnecessary and advises
the contractor accordingly, attend for the purpose of examining and measuring such work or of examining
such foundations,

UNCOVERING AND MAKING OPENINGS

Employer in law.

REMOVAL OF IMPROPER WORK AND MATERIALS /3 C\’J
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a)
b)

c)

6.9

7.0

7.1

7.2

7.3

7.4

The Employer/Architect or his representative shall during the progress of the works have power to order in
writing from time to time,

The removal from the sitc within such time or times as may be specified in the order of any material, which in
the opinion of the Employer/Architect or his representative is not in accordance with the contract,
The substitution of proper and suitable materials.

The removal and proper re-execution (notwithstanding a previous test thereof or interim payment therefore) of
a work which in respect of materials or workmanship is not in the opinion of the Architect or his representative
in accordance with the contract.

SUSPENSION OF WORK

The contractor shall, on the written order of the Employer/Architect suspend the progress of the works or any
part thereof for such time or times and in such manner as the Employer/Architect may consider necessary and
shall, during such suspension, properly protect and secure the work, so far as is necessary in the opinion of the
Employer/Architect.

TIME OF COMPLETION, AND TAKING OVER:

POSSESSION OF SITE

Save in so far the contract may prescribe the extent of portions of the site of which the contractor is to be given
possession from time to time and the order in which such portions will be available to him and subject to any

TIME OF COMPLETION

The whole of the works shall be completed within the time stipulated or within such extended time as has been
allowed under clause 7.3

EXTENSION OF TIME OF COMPLETION

EXTENSION OF COMPLETION TIME DUE TO STRIKE, FIRE ETC.

If in the opinion of the Employer/Architect the progress of the work has at any time been delayed by strikes,
fire inclement weather, unavoidable casualties etc. beyond the control of the contractor, then the time of
completion of the work may be extended for such reasonable time as the Employer m{y :d';?;‘_ e.and this will be
indicated in writing, ~ )
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75

ii)

iii)

iv)

vi)

7.6

L1

WORK TREATED AS COMPLETE
The works shall not be treated as complete until,

The site is clear from all materials, site shed etc. and the Employer/Architect is satisfied with the Jjob done by
the contractor or his representative.

The contractor has submitted the reconciliation statement regarding the stores received from the Employer,
and all the surplus and salvaged materials are returned to the Employers' stores, and the Employer has agreed
to the same.

All equipment, tools plants etc. taken from the Employer has been returned by the contractor.
Any other material, taken on loan/transfer from other agency has been returned by the contractor.

All power and water supply connections taken for the execution of the works have been disconnected by the
contractor.

Rectification of any damage done by the contractor to the work executed have been satisfactorily done by the
contractor.

TAKING OVER

After completion of works or any substantial part of the works before the completion of the whole of the
works, the contractor shall notify the Employer/Architect in writing, who within 15 days of receipt of the said
notice shall give such certificate with respect to any substantial part of the works which has been both
completed to the satisfaction of the Employer/Architect and occupied or used by the Employer/Architect or
refuse to issue the same stating the reasons thereof in writing. When any such certificate is given in respect of
a part of the works, such part shall be considered as completed for the purpose of taking over and computation

MAINTENANCE

For a period of 12 months commencing immediately after completion of the work accepted by the
Employer/Architect, the contractors' liability shall be to replace the defective parts, rectify/reconstruct the
defective work that may develop of his own construction or those of his sub-contractors approved by the
Employer/Architect (under clause 2.1 & 2.2) arising solely from faulty material or workmanship or for any
other reason.

If it is necessary for the contractor to rectify/reconstruct any defective portions of the work under the contract,
the provision of this condition shall apply to the portions of work so replaced or renewed until the expiration
of three months from the date of such replacement or renewal or until the end of the above mentioned period
of 6 months, whichever may be later. If any defects be not remedied within a reasonable time the
Employer/Architect may have against the contractor in respect of such defects.

The contractor shall bear the cost of such repairs/rectification carried out on his behalf at site. Immediately
upon expiry of the maintenance period the Employer/Architect shall issue a final certificate indicating that the
contractor has completed his obligation under the contract, .,r":- \j



8.0

8.1

The decision of NATIONAL LAW INSTITUTE UNIVERSITY/their authorised representative's view
regarding workmanship shall be final and binding on the Contractor and Contractor has to abide by the
decision,

The deduction of expenditures for rectification shall be made from the deposit of the Contractor, in case
Contractor does not attend the problem in a reasonable time,

TERMINATION OF CONTRACT:

TERMINATION OF CONTRACT

following cases.

i) If the contractor having been given by the Employer a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in any inefficient or otherwise
improper or unworkman like manner, shall omit to comply with the requirements of such notice for
period of 7 days thereafter or if the contractor shall delay or suspend the execution of the work so that
either in the judgment of the secure completion of the work by date for completion or he has already
failed to complete the work by that date.

ii) If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or
if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager or
which entitle the court to make a winding up order,

iii) If the contractor commits breach of any of the terms and conditions of this contract,

When the Contractor has made himself liable for action under any of the cases aforesaid the
Employer on behalf of the NATIONAL LAW INSTITUTE UNIVERSITY shall have powers.

a) To determine or rescind the contract as aforesaid (of which termination or rescission notice
in writing to the contractor under the hand of Employer shall be conclusive evidence) upon
such determination or rescission the security deposit of the contractor shall be liable to be
forfeited and shall be absolutely at the disposal of the University.

b) To employ labour paid by NATIONAL LAW INSTITUTE UNIVERSITY and to supply
materials to carry out the works or any part of the work debiting the contractor with cost and
price of the labour and the price of the materials (of the amount of which cost and price
certified by the Employer shall be final and conclusive against the contractor) and crediting

provided always the action under the sub clause shall only be taken after giving notice in
writing to the contractor, provided also that if the expenses incurred by the University are
less than the amount payable to the contractor at his agreement rates, the dif
not be paid to the contractor, ROUTE




8.2

9.0

9.1

9.2

c) After giving notice to the contractor to measure up the work of the contractor and to take

such part thereof as shall be unexecuted out of his hands and to give it to another contractor
to complete in which case any expenses which may be incurred in excess of sum which
would have been paid to the original contractor if the whole work had been executed by him
(of the amount of which excess the certificate in writing of the Employer charge shall be
final and conclusive) shall be borne and paid by the original contractor and may be deducted
from any money due to him by the University under this contract or on any other account
whatsoever or from his security deposit or the proceeds of sales thereof or sufficient part
there of as the case may be.
In the event of any one or more of the above courses being adopted by the Employer the
contractor shall have no claim to compensation for any loss sustained by him by reason of
his having purchased or procured any materials or entered into any engagements or made
advances on account or with a view to the execution of the work or the performances of the
contract. And in case action is taken under any of the provision aforesaid, the contractor
shall not be entitled to recover or unless and until the Employer has certified in writing the
performance of such work and the value payable in respect thereof and he shall only be
entitled to be paid the value so certified.

BACK CHARGING THE CONTRACTOR

Extra cost and expenses incurred for completing the work or balance work or carrying out the rectification of
any work as mentioned above through another agency or agencies including its own department shall be
debited to contractors' account and shall be recovered from any money due or that may become due to the
contractor without prejudice to any other remedy that may be available to the Employer in law.

ALTERATIONS, ADDITIONS, AND OMISSIONS:

VARIATION:

The Employer on the accommodation of the Architect shall be entitled to make any variation of the quality or
quantity of the works or any part thereof that may, in his opinion, be necessary and for that purpose, or if for

any other reason it shall, in his opinion be desirable, he shall have power to order the contractor to do and the
contractor shall do any of the following:

a) Increase or decrease the quantity of any work up to 20% plus minus included in the contract.

b) Omit any such work,

c) Change the character or quality of kind of any such work.

d) Change the levels, lines, position and dimensions of any part of the works and,

e) Execute additional work of any kind necessary for the completion of the works, and no such variation

shall in any way initiate or invalidate the contract but the value, if any, of all such variations shall be
taken into account in ascertaining the amount of the Contract Price.

ORDERS FOR VARIATIONS TO BE IN WRITING

No such variation shall be made by the contractor without an order in writing of the Architect, provided that no
order in writing shall be required for increase or decrease in the quantity of any item of work where such
increase or decrease is the result of the actual quantities exceeding or being less than those stated in the
Schedule of quantities which are estimates. In such cases, the contractor shall be paid only' fdiff-'l_‘ actual

(LY
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9.3

quantity of work done as certified by the Architect at the accepted unit item rates and no compensation shall be
allowed. Provided also that if for any reason the Architect shall consider it desirable to give any such order
verbally, the contractor shall comply with such order but it must be followed by confirmation in writing of
such verbal order given by the Architect, which shall be deemed to be an order in writing within the meaning
of this Clause.

EXTRA ITEMS

The Employer shall have power to make any alteration in, omissions, form additions to or substitution for, the
original specifications, drawings, and instructions that Mmay appear to him to be necessary during the progress
of the work and the contractor shall carry out the work in accordance with any instructions which may be
given to him in writing signed by Employer and such alterations, commissions, additions or substitutions shall
not invalidate the contact and any altered, additional or substituted work which the contractor may be directed
to do in the manner above specified as part of the work shall be carried out by the contractor on the same
conditions in all respects in which he agreed to do the main work. The time for the completion of the work

i) If rates for the additional, altered or substituted work are specified in the contract for the work the
contractor is bound to carry out the additional altered or substituted work at the same rates as are
specified in the contract for the work.

i) If the rates for the additional altered or substituted work are not specifically provided in the contract
for the work, the rates will be derived from the rates for a similar class of work as are specified in the
contract for the work.,

iii) If the altered, additional or substituted work include any work for which no rates is specified in the
contract or the same cannot be derived from the similar class of work in the contract, then such work
shall be carried out as stated below: -

a) The Civil work shall be carried out at the rates entered in C.P.W.D., Delhi schedule of rates
latest with errata and correction slips as issued minus/plus the percentage worked out on
overall schedule basis which the tendered amount for Civil work bears to the estimated cost
of work put to tender.

b) The Electrical work shall be carried out at the rates in C.P.W.D. schedule of rate Electrical
(Part-I internal) latest and C.P.W.D. schedule of rate Electrical (Part-II external) latest with
errata and correction slips issued minus/plus the percentage which the tendered amount for
Electrical work put to tender.

iv) If the rate for altered, additional or substituted work cannot be determined in the manner specified in
sub-clause (i) to (iii) above then the rates for such work shall be worked out on the basis of the
Schedule of rate of the District specified above minus/plus, the percentage which the tendered amount
bears to the estimated cost of the Civil/Electrical work put to tender as the case may be. Provided

when work was done.

v) If the rates for the altered additional or substituted work cannot be determined in the manner specified
in sub-clause (i) to (iv) above, then the contractor shall, within days of the date of receipt of order to
carry out the work, inform the Employer of the rate which it is intention to charge for such class of
work, supported by analysis of the rate or rates claimed, and the Employer shall determir_;qu the rate or
rates on the basis of prevailing market rates and pay the contractor accordingly. Hﬁﬁeyer the
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vi)

vii)

Employer by notices in writing will be at liberty to cancel his order to carry out such class of work
and arrange to carry it out in such manner, as he may consider advisable. But under no circumstances
the contractor shall, suspend the work on the plea of no-settlement of rates of items falling under the
clause,

Except in case of items relating to foundation provisions contained in sub-clause (i) to (v) above shall
not apply to contract or substituted item as individually exceed the percentage set out in the tender
documents (referred to herein below as "deviation limit") subject to the following restrictions.

a) The deviation limit referred to above be the net effect (algebraically sum) of all additions
and deductions ordered.

b) In no case shall the additions/deductions (arithmetical sum) exceed twice the deviation limit.

c) The deviation ordered on items of any individual trade included in the contract shall not

exceed plus-minus the value of 50% of that trade in the contract as a whole or half the
deviation limit, whichever is less.

d) The value of addition of items of any individual trade not already included in the contract
shall not exceed 10% of the deviation limit.

Note: - "Individual trade" means the trade sections to which a schedule of quantities annexed to the
agreement has been divided or, in the absence of any such division the individual sections of
the C.P.W.D. Schedule of rates latest specified above such as excavation and earth work,
concrete, wood work and joinery etc.

For the purpose of operation of Clause 9.3, the following works shall be treated as work relating to
foundation;

a) For buildings plinth level or 1.2 meters (4 ft.) above ground level whichever is lower,
excluding items above flooring and D.P.C. but including base concrete below the floors.

b) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoir the bed
of floor level.

c) For retaining walls where floor level is not terminate 1.2. Meters above average ground level
or bed level.

d) For roads all items of excavation and filling including treatment of sub-base and soling
works,

€) For water supply lines, sewer lines, underground storm water drains and similar work, all
items or works below ground level except items of pipe work proper masonry work.

1y} For open storm water drains all items of work except lining of drains.

"The rates of any such work except the items relating to foundations which in excess of the deviation
limit-shall be determined in accordance with the Provisions Contained in Clause 12A".

12A In the case of contract or substituted items which individually exceed the quantity stipulated in
contract by more than the deviation limit, except the items relating to foundation work which the
contractor is required to do under Clause 9.3 above the contractor shall within 7 days from the receipt
of order, claim revision of the rate supported by proper analysis in respect of such items for
quantities. In excess of the deviation limit, notwithstanding the fact that rates of such items exist in
the tender for the main work or can be derived in accordance with the provisions of sub clause (ii) of
Clause 12, and the Employer may revise their rates, having regard to the prevailing market rates and
the contractor shall be paid in accordance with the rates so fixed. The Employer shall however, be at
liberty to cancel his order to carry out such increased quantities of work by giving notice in writing to
the contractor and arrange to carry it out in such manner as he may consider advisable. But, under no
circumstance the contractor shall suspend the work on the plea of non-settlement of rates of items
falling under this clause. ALY
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9.4

9.5

9.6

10.0

10.1

10.2

prevailing market rates.

REBATE/EXTRA OVER ORIGINAL ITEM

If there is a deviation in the specification of particular item of the tender, rebate/extra over the quoted rate shall
be generally derived as follows: -

For items not covered in the schedule, rebate/extra shall be derived based on observation/analysis of labour
and materials involved in such items.

ITEMS OF AD-HOC NATURE

specifically provided with necessary tools and tackles as may arise during execution of the contract. The
actual quantum of work shall be certified by the Architect and payment for the same shall be decided by the
Employer.

CLAIMS

The contractor shall send to the Employer's representative an account, giving full and detailed particulars with
proper analysis, of all claims for any additional expense to which the contractor may consider himself entitled
and of all extra items of work, which he has executed, within one month of execution of such work, and no

failure to comply with this condition, if the contractor has at the earliest
practicable opportunity notified the Employer in writing, that he intends to make a claim for such work.
MEASUREMENTS:

QUANTITIES

The quantities set out in the Schedule of quantities are the estimated quantities of the work. They are not to be
taken as the actual and correct quantities, of the works, to be executed by the contractor in fulfillment of his

obligation under the contract.

WORKS TO BE MEASURED

Architect or his representative in making such measurement, and shall furnish all particulars required by either
of them. Should the contractor not attend or neglect or omit to send such agent, then the measurement made
by the Architect or approved by him shall be taken to be the contract measurement of the work. If the




10.3

11.0

12.0

representative for decision by the Architect, notice in writing of the respects in which such records and
drawings are claimed by him to be incorrect.

METHOD OF MEASUREMENT

The works shall be measured net in accordance to IS: 1200 (all parts), notwithstanding any general or local
custom, except where otherwise specifically described or prescribed in the contract.

SPECIFICATIONS

Work shall be carried out according to latest C.P,W.D, specifications,

SETTLEMENT OF DISPUTES:

originally referred being transferred or vacating his office or being unable to act for any reason such Director
as aforesaid at the time of such transfer, vacating office or inability to act shall appoint another person to act as
arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with the

It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be
referred to arbitration under this Clause together with the amount Or amounts claimed in respect of each such
dispute,

the award.




13.0

13.1

13.2

NOTICES:

SERVICE OF NOTICE ON CONTRACTOR

All certificates, notices or written orders to be given by the Employer or by the Architect to the Contractor
under the terms of the contract shall be served by sending by Registered Post or delivering the same to the
contractor's place of business or such other address as the contractor shall nominate for this purpose.

SERVICE OF NOTICE ON EMPLOYER

All notices to be given to the Employer under the terms of the contract shall be served by sending by post or
delivering the same to the Employers' address.
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