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NATIONAL LAW INSTITUTE UNIVERSITY, BHOPAL

Tender Notice- 03/NLIU

Estimated Cost inclusive of Taxes (In Rupees): Rs 78,54,151/-,
Online tenders are invited by the National Law Institute University for the following work as per tender
specifications and bids have to be submitted online on Portal hitps://mptenders.gov.in as per the key
dates in the notice published on the above website from appropriate class of contractors, registered in
CPWD/MPPWD/Other State Govt. PWD under the Centralized registration system

S. |Tender Particulars Tender EMD (In |Date of |Due date of
No |Specification Fee (In  |Rupees) Downloading  the |opening of
Number Rupees) Tender Document |tender*
and Last date of
| submission of
| 0 Tender. |
1 | TN-03/NLIU Tender for 1000.00 | 1,57,100/- | 24.04.2023 to 16.05.2023
Renovation of + GST 15.05.2023
Waterbody at @18%
Gyan Mandir in (Rs
NLIU Campus, 1180/-)
Bhopal. |

NOTE: -

(1) Other details can be seen in the complete tender documents which shall be made available on
e-portal https://mptenders.gov.in and www.nliu.ac.in/tenders and can be downloaded from the
portal.

(2) Tender documents can be submitted only online from e-portal https://mptenders.gov.in. Details
of tender document is also visibie on the website www.nliu.ac.in/tenders

(3) The bid data should be filled online and the documents which are to be uploaded by the bidders
should be submitted online within time schedule (Key Dates).

(4) The relevant portion of tender which tenderer have to fill online would be available on above
website as per date mentioned in the tender document. The university reserves the right to
reject any or all the tender or accept any tender in full or part as considered advantageous to
the university, whether it is lowest or not, without assigning any reason whatsoever it may be.

(5) Since the online bidders are required to sign their bids online using class |l Digital Certificates
only, hence they are advised to obtain the same at the earliest. Bidders intending to participate
in the Tender are required to get themselves trained on the e-Procurement System of MP
Tender.

(6) The bidders are required to invariably upload the documentary evidence of submission of
EMD/TENDER COST in Envelope- A without which online offer ie. Envelope — B
(Technical Bid) & C ( Financial Bid) shall not be opened.

(7) No offer will be accepted without valid Earnest Money Deposit. If on opening of tender, it is
revealed that EMD amount is inadequate/ any other discrepancy is noticed, the offer shall be
rejected. ,

(8) The corrigendum or addendum to the bidding documents, if any, as well as any change in due
date(s) of opening of tender will be published on the website: https:/(mptenders.gov.in & also
on university website http://www.nliu.ac.in/tenders and will not be published in newspapers.
Hence, participant bidders are advised to regularly visit the websites for latest information in
this regard. The university shall not be responsible in-any way for any ignorance of the bidders
about the corrigendum or addendum or change in‘the due dates.

'
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(9) No physical submission of Bid is required. The date of opening of Technical Bid shall be the
date of opening of tender for all the purpose.

(10) A pre bid meeting will be held on the date at 02.05.2023 11:00 Hours in the office of Registrar,
National Law Institute University, Kerwa Dam Road, Bhopal-462003

(11) The Tender document will be available on portal https://mptenders.gov.in on or before from
24.04.2023 to 15.05.2023 at 03:00 PM and the date & time of received of tender on
15.05.2023. The interested bidders are advised to regularly visit the portal for purpose.

(12) If any of the above happen to be a holiday, the next working day will be the due date
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ESTIMATED COST INCLUSIVE GST - Rs. 78,54,151/-.

The tender forms can be downloaded from the university website: www.nliv.ac.in or mptenders.gov.in through
online payment of Rs. 1,000/ excluding GST @ 18%. The tender form can also be downloaded from website:
www.nliv.ac.in/tenders and www.mptenders.gov.in

Online tenders shall be received on 24.04.2023 and the bid shall be opened on the 16.05.2023. The financial bid
of only those bidders would be opened who would find successful in the technical bid as per criteria given in the
evaluation chart.

In the event of withdrawing offer by any of the tenderers within the validity period, the EMD of such
tenderers shall be forfeited and they would be debarred from future tendering for works in the University.

The Contractors who fulfill the following requirements and as stipulated in the Technical Bid form shall be
eligible to apply and should submit duly stamped and certified copies of relevant document in support of
the same with the Technical Bid (failing which the tender shall be rejected). If any of the certificates is
found forged/fabricated or false, the tenderer would stand disqualified and his EMD would be forfeited

without prejudice to any legal action. If the contractor would fail to submit the required documents a

stated above the tender of the contractor shall be rejected without any discussion further in the matter.

1. Should have satisfactorily completed similar nature of work in last 03 years under single work order at
least one of them should be one work costing not less than Rs 63 Lakh or two works costing not less than
Rs. 47 Lakh and three works costing not less than Rs. 39 Lakh each.

2. Average annual construction turnover on the construction works not less than 50% of the probable
amount of contract during the last 3 financial years The agencies should have PAN No.

3. The L.T.C.C for the immediate last 03 financial years shall be furnished or the copies of L.T returns filed
for the immediate last 03 financial years shall be submitted.

4. The agencies should have PF Registration and GST Registration.

5. The agency must be authorized dealer of MYK ARMENT/PENETRON/BASF shall furnish the
certificate.

6. The agency should have Centralized registration CPWD/MPPWD/Other state govt PWDs

Note: Non Association / Relation: Should a contractor or a tenderer have a relative employed in NLIU (or
in any way connected with the agency involved in the execution of this work) or in case of partnership firm
or company incorporated under the Indian Companies Act, 2013, should a partner or relative of the
partner or a shareholder be employed in a responsible capacity in NLIU (or in any way connected with the
agency involved in the execution of this work), the authority inviting the tender should be informed of the
fact at the time of submission of tender, failing which the tender may be rejected. If such fact is suppressed
at the time of tendering and come to light at any time after acceptance of tender, the contract may be
rescinded.

The NLIU reserve the right to reject any or all tenders or split the work in-between more than one party without
assigning reasons whatsoever. A s -
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I. NOTICE INVITING TENDER

The Registrar on behalf of NATIONAL LAW INSTITUTE UNIVERSITY invites
1.1a) Online tenders for the Renovation of Waterbody of NLIU campus at Bhopal.

1.2

1.3

1.4
15

1.6

1.7

1.8

b)

c)

d)

Online tenders are required to be submitted in two part — A (Technical Bid) and
part — B (Financial Bid) due date and time as mentioned in the tender notice.

The tenders are to be submitted in due date and time on or before 15.05.2023 up
to 15:00 Hours. The tender received after due date and time will not be considered.

Tenders will be opened on 16.05.2023.

Tenders not properly filled, mutilated, with incorrect calculations or generally not
complying with the conditions will be rejected.

Tenderers should quote their rates both in figures and in words. The schedule of
quantities must be fully priced and the total of each page along with carried over
figures of the previous page shall be given in ink and signed by the tenderers. No
blank space shall be left.

Online tenders will be received before 15.05.2023.

If the tender is made by or on behalf of a company incorporated under the
Companies Act (of 1956), it shall be signed by their Managing Director or one of
the Directors duly authorized on that behalf by the Company. If it is made by a
partnership firm, it shall be signed with the co-partnership name by a member of
the firm who shall sign his own name and give the name and address of each
partner of the firm and attach a copy of Power of Attorney with the Tender
authorizing him to sign on behalf of the other partners. A certified copy of the
registered partnership deed shall also be submitted along with the tender.

ACCEPTANCE PERIOD

The tender shall remain valid for acceptance for a period of 90 days from the date
of opening of tender which period is extendable by tenderer. If desired by the
University.

SITE INSPECTION

Every tenderer is expected to inspect the site of the proposed work before quoting
his rates. He must also go through all the drawings and documents. It will be
construed that the contractor has inspected the site and satisfied himself, at his
own cost, and the quoted rates shall hold good and will be binding in all
conditions.

SCHEDULE OF QUANTITIES

A schedule of approximate quantities for various items accompanies this tender.
It shall be definitely understood that the Employer/Architect do not accept any
responsibility for the correctness or completeness of the schedule, in respect of
items and quantities and this schedule is liable to alterations by omissions,
deductions or additions at the discretion of the Employer/Architect without
affecting the terms of the contract. The Employer/Architect reserves the right to
completely delete any item from the scope of the work without affecting the terms
of the contract for which tenderer would not be entitled for any compensation at
any stage of the work.
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1.9

1.10

1.11

1.12

1.13

1.14

CONTRACTORS' RATES

The contractors' rates must include the cost of transportation of material to the
site, all taxes such as Sales Tax, Excise and Octroi and royalties etc. and the
fixing and placing in position for which the items of work is intended to be
operated.

The Employer will be under no obligation to provide Form 31 or Form "C’ to the
Contractor.

INTERPRETATION

In interpreting the specifications, the following order of decreasing importance
shall be followed:

(@)  Schedule of quantities P

(b) General, Particular & Special Specifications

The relevant Indian Standard Codes shall cover matters not covered by the
specifications given in the contract as a whole. If such codes for a particular
subject have not been framed, the decision of the Employer/Architect shall be final
and binding.

No conditional tender shall be accepted.
ALTERATIONS IN N.I.T.

The tenderer in the Notice Inviting Tenders shall make no alterations. Instructions
to the contractors, Contract Form, Conditions of the Contract and Specifications,
and if any such alterations are made or any special condition attached, the tender
is liable to be rejected.

ACCEPTANCE OF TENDER

The acceptance of the tender will rest with the Employer, who does not bind
himself to accept the lower tender and reserves to himself the authority to reject
any or all of the tenders received and split the work conveying more than one
tender, without assigning any reasons.

The Employer reserves the right of accepting the whole or any part of the tenders
received and the tenderers shall be bound to perform the same at their quoted
rates.

The tenders received would be scrutinized and approved within a period of one
month and the successful contractor would be intimated immediately to enable
him to execute all the required documents. The execution of all the documents
would be required to be completed maximum within a period of one week from the
date to the tender conveying acceptance of the tender.

SITE SUPERVISION
The work shall be carried out under the direction and supervision of the
Employer/Architect at site. On accepting the tender, the contractor shall intimate
the name of his accredited representative who would be supervising the
construction and would be responsible for taking instructions for carrying out the
work on day to day basis. Py

>
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1.15

1.16

1.17

1.18

1.19

1.20

The Employer/Architect at site shall have access to the workshops of the
successful tenderers so as to ensure themselves of the quality of material and
workmanship.

QUALITY

The Employer/Architect decision with regard to the quality of the material and
workmanship will be final and binding, any material rejected by the
Employer/Architect shall be immediately removed by the contractor from the site.

COMMENCEMENT OF WORK/PERIOD OF COMPLETION

The Contractor shall commence work on site within 7 days from the date of issue
of the work order. This date shall be considered as the date of Commencement of
the said work.

Time is the essence of the contract. All works as per this tender will be completed
within 60 days from the date of commencement in a manner as decided by the
Employer. Completion period includes Monsoon period as well as festival period.
Time Schedule of construction would be immediately submitted by the tenderer,
which will be strictly observed by them.

INCOME TAX

Every tenderer shall furnish along with the tender the latest Income Tax Clearance
Certificate valid on date without which his tender will be rejected. Employer will
deduct amount towards Tax Deduction at sources (TDS) as per the latest Income
Tax Act and Rules, from all payments made to the Contractor.

DEFECTS LIABILITY PERIOD

Any defects developed within "Defect Liability Period' of 2 years from the actual
date of completion, will have to be rectified by the contractor. In case of failure to
do so, the Employer/Architect shall get the rectification work done by other agency
at the risk and cost of the contractor. The Contractor immediately on receipt of
written notice shall take the rectification of such defects from the
Employer/Architect and such defects may extend "liability period". The Contractor
shall provide the warranty of the waterproofing work for 10 years in writing after
the completion.

PART OCCUPATION

If Employers want to occupy areas in part, the contractor shall have to complete
the work of the areas in conjunction with the Employer and hand over the same to
the Employer without affecting any of the Clauses of the contract agreement.

CONTRACT SIGNING

After acceptance of the tender, the tenderer shall sign the necessary contract
papers within 10 days of the intimation, expenses for the agreement including cost
of stamp papers etc. shall be borne by the contractor. In case of delay the
‘Earnest Money' shall be forfeited and the tender cancelled or the contract
enforced as per terms of the tender and the tenderer shall thus be bound even
though the formal agreement has not been executed and signed by the tenderer.

N
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1.21

1.22

1.23

EMD

(a) EMD of Rs. 1,57,100/- (Rupees One Lacs Fifty Seven thousand One Hundred
only) to be submitted at the time of submission of Tender. The tender received
without EMD or EMD is not in prescribed form as specified in NIT shall be
rejected. The EMD shall be refunded to the unsuccessful tenderer within one
month of the opening of the tender. The EMD of successful tenderer shall be
adjoined against Retention Money.

(b) Retention Money: Retention money @ 5% shall be deducted from each
running account payment.

(c) Performance Guarantee (Security Deposit): Within 15 days of the award of the
contract, the contractor shall deposit with the Employer a sum equivalent to 5% of
contract value as Performance Guarantee (Security Deposit) in the form of a Bank
Guarantee, from any NATIONALISED BANK valid for the duration of the contract
period until the end of date of completion of defects liability period. The
Performance Guarantee from the bidder who has quoted the value of work less
from the estimated value of work by a margin of 10% or more shall have to deposit
the sum equivalent to 10% of contract value as PERFORMANCE GUARANTEE.

(d) The Retention Money/EMD/Performance guarantee amount shall not bear any
interest.

REFUND OF DEPOSIT

(@) Retention money shall be refunded after the defects liability period of 3 years
from the actual date of completion. Any money payable by the contractor
under the terms of the contract may be deducted from the above deposits.

(b) Retention money shall be refunded after the defects liability period of 3 years
from the actual date of completion. However, contractor can submit the Bank
Guarantee of equal amount of retention money issued from any nationalize
Bank in favour of NLIU, Bhopal till the end of defect liability period and the
retention money hold in cash can be refunded to the contractor.

Any money payable by the contractor under the terms of the contract may be
deducted from the above deposits.

SUPPLY OF MATERIALS

Employer/Architect does not bind himself to supply any materials whatsoever
required for the work. The quality/make of material to be purchased by the
contractor shall have the approval of the Employer/Architect before incorporation
within the works. For the purpose of compensation, actually recorded quantities
shall be taken into consideration.

Rejected material shall be removed at once from the site of work at contractors
cost. LWL
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1.24

1.25

INSURANCE:

The successful contractor shall take out Contractor's All Risk (CAR) insurance
policy, in the name of the contractor beneficiary , and the
original policy shall be deposited with the Employer. The policy shall cover
Clauses as under.

(i)

(ii)

(i)

The contractor shall at all times indemnify and keep indemnified the
Employer and its officers, servants, agents and any other guest or person
moving in the Campus Area premises from and against all third party
claims whatsoever (including but not limited to property loss and damage,
personal accident, injury or death of/to property or person of any Sub-
contractor and/or the servants or agents of the contractor, any Sub-
contractor(s) and/or the Employer) and the contractor shall at his own cost
and initiative at all times up to the successful conclusion of the defect
liability period specified in Clause 1.16 hereof take out and maintain all
insurable liabilities under this Clause, including but not limited to third party
insurance and liabilities under this clause, including but not limited to third
party insurance and liabilities under the Motor Vehicles Act, Workmen's
Compensation Act, Fatal Accidents Act, Personal Injuries Insurance Act,
Emergency Risk Insurance Act and/or other Industrial Legislation from time
to time in force in India with insurance company(ies) approved by the
Employer, and such policy(ies) shall be of not lesser limit than the limits
hereunder specified with reference to the matters hereunder specified,
namely.

(a) Workmen's Compensation Insurance - to the limit to which
compensation may be payable under the laws of the Republic of
India.

(b)  Third Party Insurance - body injury and property damage to the limit
of not less than Rs.1, 00,000/- (Rupees One Lac only) in each
accident at each job site and to a limit of not less than Rs.5, 00,000/-
(Rupees Five Lacs only) for all accidents at all job sites.

Provided that the limits specified above shall operate only as a
specification of minimum limits for insurance purposes, but shall not
in any way limit the contractor's liability in terms of this Clause to the
limit(s) specified.

Should the Contractor fail to take out and/or keep afoot insurance as
provided for in the foregoing Sub-Clause, the Employer shall be entitled
(but without obligation to do so) to take out and/or keep afoot such
insurance at the cost and expense of the Contractor, and without prejudice
to any other rights or remedies of the Employer in this behalf, to deduct the
sum(s) incurred, from the dues of the Contractor.

Period of Policies: All insurance covers mentioned above shall be kept alive
during the completion period of contract and defects liability period.

PAYMENTS
Only one bill shall be prepared and produced by the contractor every 15 days,
based on the measurement by the contractorwhich would be verified by the

-~
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1.26

1.27

1.28

1.29

Employer/Architect, contractor shall submit 3 copies of the bill and 3 copies of the
measurement sheets.

LIQUIDATED DAMAGES

The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the Contractor and shall be deemed to be the essence of the contract
on the part of the contract and shall be reckoned from seventh day after the date
on which the order to commence the work issue to the contractor. The work shall
throughout the stipulated period of the contract be proceeded with all due
diligence and the contractors shall pay as compensation calculated at the rates
stipulated below or such smaller amount as the Employer whose decision in
writing shall be final may decide on the amount of tendered value of the work for
every complete day/week (as applicable) that the work remains uncommented or
unfinished after the proper dates.

This will also apply to items or group of items for which a separate period of
compensation has been specified.

i) Completion period (as originally stipulated) not exceeding one week@ 1%

per day.

ii) Completion period (as originally stipulate) exceeding one week@ 1% per
week.

iii) The max. Limit of L.D. shall be 10% of the contract value.

WATER AND ELECTRICITY

The Contractor at his own expense shall arrange water and Electricity. If arranged
by the Employer the same shall be supplied at one point only, and contractor shall
make his own arrangements for distribution lines required for the work. Recovery
for the same shall be made at 1% (%% for water and %% for electricity) of the
bills. In case of failure of power, the contractor shall have alternate arrangement
(DG Set etc.) to keep the work in progress at his own cost and Employer will not
take any responsibility for the same.

ESCALATION

No escalation on labour, material or any other statutory levy/tax will be paid to the
contractor during the duration of the project. No alteration in this clause will be
acceptable.

QUALITY OF CONSTRUCTION & BRAND OF MATERIAL

The Employer/Architect would be free to get the quality of material/ construction
inspected by his own expert(s) from time to time and adverse report, if any, will be
placed before the expert committee appointed by the Employer. In case the
samples of the material are proved sub-standard as per specifications, the penalty
whatsoever is proposed to be imposed by the expert committee should be
acceptable to the contractor.

The Contractor will use all ‘Brand/Quality’ material and the Contractor in his
tender will specify it.

In case specified Branded material is not available in market temporarily any time
during the construction, alternatively equally good quality of branded material
proposed as per relevant to be BIS Code to be used WI|| b got approved by the
Employer before the same is used.

RECEIPT OF TENDERS
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1.32

Tenders along with all the copies, etc. in sealed envelope will be received as
stated on the cover of this Volume.

E.S.I. (EMPLOYEES STATE INSURANCE) & PROVIDENT FUND
ESI charges & Provident fund charges, if applicable, shall be borne by the
Contractor.

WORK TAX

Payment of works contfract tax fo the relevant Authority shall be the responsibility of the
Contractor. It the Contractor fails, the amount at the approved rate will be deducted by
the Employer from the payments to be made to the Contractor from time to time and will
be duly deposited by the Employer with the concerned department.

GST
The amount of GST shall not be reimbursed to the Contractor by the Client and it would

be assumed that as per instructions given in the tender the contractors must have quoted
their rates inclusive of GST.

SUPPLIER / LABOUR PAYMENT

The Contractor shall pay to its Suppliers/ Labourers within reasonable fime fixed with them.
The Employer shall not be responsible during the period of Confract or after completion of
Project for Contractors liabilities towards Suppliers/Labourers. In case, if Contractor fails to
pay to the Suppliers/Labourers, the Employer reserve the right to pay the same said
amount to the Suppliers/Labourers after due verification and recover the same from the
amount due/payable to the Contractor.
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APPENDIX

SUMMARY OF VARIOUS CLAUSES

1. Defects Liability period (1.18):

2. Period of final measurements and
Valuation:

3. Date of commencement (1.16):

4, Period of completion (1.1¢):

9l Liquidated damages:

6. Running Bill Payments (1.25):

7. Earnest Money Deposit (1.21a):

8. Retention Money (1.21b):
Bill.

2 years

as per condition of contract

7 days from the date of issue of work order.

60 days

Clause 1.26

as per payment clause 1.25 of the contract,
on production of bill by contractor, verified
by Employer/Engineer.

Rs. 1,57,100/- (Rupees One Lakh Fifty seven
Thousand One Hundred Only).

5% of the certified gross value from each R.A
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TENDER FORM:

Dear Sirs,

SUB:

With reference to the tender invited by you for the above proposed work, |/we write this after

a)

b)

having:

Examined the designs, drawings, details, specifications, schedule of quantities, instructions
to tenderers, draft agreement and the conditions of confract annexed thereto (here-in-
after called the Contract Documents) relating to construction.

Visited and examined the site of the proposed work and,
Acquired the requisite information as affection the tender,

I/We undersigned, hereby offer to construct the proposed work in strict accordance with
the contract documents for the consideration to be calculated in terms of the priced
schedule of quantities.

I/We undertake to complete the whole of the works as per the attached schedule from
the date of issue of intimation by you that our tender has been accepted and upon
receiving possession of the site. |/We further undertake that on failure subject to the
conditions of the contract relating to extension of time, I/We shall pay the agreed
“Liguidated Damages' to the Employer the sum named in the Appendix to the conditions
of contract, as “ligquidated Damages' for the period during which the work shall remain
incomplete.

I/We hereby deposit with you as "Earnest Money' of Rs. 1,67,100/- (Rupees One Lakh Fifty
seven Thousand One Hundred Only) carrying no interest and I/We do hereby agree that
this sum shall be forfeited in the event of the Employer accepting my/our tender and I/We
fail to take up the contract when called upon to do so.

I/We further agree to the deduction of 5% from the ‘Interim Payment' towards the
‘Retention Money' which will be returmed as per the relevant Clauses in the agreement.

Yours faithfully,

Name of the partners of the firm

OR

Name of the persons having Power-of-
Aftorney to sign the contract.
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L. DRAFT AGREEMENT:
ARTICLES OF AGREEMENT

Made the day of 2022
Between

(Hereinafter called "The Employer') on the one part and

M/s __

{(Hereinafter called 'the Contractor' on the other part

WHEREAS the Employer is desirous of proposed work of Renovation of Waterbody in its campus at
Kerwa dam Road, Bhopal
(Hereinafter called 'the Work).

And has caused and Schedule of Quantities showing and describing the works to be done to be
prepared by or under the direction of the Architect.

AND WHEREAS the Contractor has supplied the Employer/Architect with a fully priced copy of the
said Schedule of Quantities (which copy is hereinafter referred to as “The Contract Bills') and the
contract bills have been signed by or on of the Parties hereto:

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them under section "Definitions in the General Conditions of
Tender Document issued by the Employer/Architect and accepted by the Contractor
while submitting his bid dated

2.a} The following documents included-in the tender bid shall be deemed to form and be read
and construed as part of this Agreement along with amendments negotiated and
confirmed in various subsequent letters exchanged as mentioned herein after:

i) Notice Inviting Tender
ii) Tender Form
iii) Contract agreement and General Conditions of Contract

iv) Special Conditions
v)  Specifications
vi) Schedule of Quantities and Rates
b) The following documents shall also be deemed to form and to be read and construed as

part of this Agreement and shall be complimentary to one another.

i) Letter No. Dated inviting tenders.

i) Letter No. Dated of Contractor submitting the
tender bid,

iif)

iv) Work Order No. Dated

e
s L
: =}
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NOWIT IS HEREBY AGREED AS FOLLOWS:

1.

For the consideration hereinafter mentioned, the contractor will upon and subject to the
conditions annexed carry out and complete the work shown upon the confract and
described by or referred to in the Contract's Bills and in the said conditions.

The Employer will pay the contractor the sum of Rs._ (Rupees

) (hereinafter referred to as the contfract sum) or such
other sum as shall become payable hereunder at the times and in the manner specified in
the said conditions.

The terms "The Employer"” the said conditions shall mean the said NATIONAL LAW INSTITUTE
UNIVERSITY, Kerwa Dam Road, Bhopal -462044 or in the event of its dissolution or cedsing
to be the Employer for the purpose of this contract, such other person as the Employer
shall nominate for that purpose provided always under this contract shall be entitled to
disregard or overrule any certificate or opinion or decision or approval or instruction duly
given or expressed for the time being and approved by the Employer.

The said conditions and appendix thereto shall be read and construed as forming part of
this Agreement, and the parties hereto shall respectively abide by, submit themselves to
the conditions and perform the agreements on their parts respectively in such conditions
contained.

As witness our hands this day of 2022

Signed by the said Employer
in the presence of

Witnhess:

Name

Address

Signed by the said Conftractor
in the presence of

Witnhess

Name

Address
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Iv.

1.0

d)

f)

2.0

2.1

2.2

DEFINITIONS AND INTERPRETATIONS
DEFINITIONS

The following terms shall have the meaning hereby assigned to them except where the
context otherwise requires:;

Employer means NATIONAL LAW INSTITUTE UNIVERSITY, or his/her Authorized
Representative.

Contractor shall mean the successful tenderer to whom the contract has been awarded.
Contract, shall mean and include the following:

i) Notice Inviting Tender

ii) Tender Form

iii) General Conditions of Contract

iv) Specifications

v) Schedule of Quantities

Site, shall mean the actual place of work in, over or under which work is to be done,
allotted by the Employer for materials or labour or both.

Work, of the contractor shall mean and include materials or labour or both,

Contract Price, shall mean the sums referred to in the formal agreement, if any or the work
order.

ASSIGNMENT AND SUB-LETTING
Assignment

The contractor shall not assign the contract or any part thereof or any benefit or therein or
there under.

Sub-letting

The Contractor shall not sub-let the whole of the contract. The contractor shall not sub-let
any part of the works, if given, shall not relieve the contractor from any liability or
obligation under the contract and the contractor from any shall responsible for the acts,
defaults and neglects of the sub-contractor, his agents, employees or workmen as fully as
it they were the acts defaults or neglects of the contractor or his agents, servants, or
workmen. &
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3.0

3.1

3.2

3.3
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3.5

3.6

a)

b)

DRAWINGS

ISSUE OF DRAWINGS

Drawings approved for construction will be issued to the contractor progressively during
the contract period and the contractor shall arrange for the execution of the works and
the procurement of materials accordingly. The contractor shall give adequate notice in
writing to the Architect or his Representative of any further drawings or specification that
may be required for the execution of the works or ctherwise under the coniract.

COPIES OF DRAWINGS TO BE KEPT AT SITE

One copy of the drawings furnished to the contractor as aforesaid shall be kept at the site
and the same shall at all reasonable times be available for inspection and use by the
Employer/Architect in writing. The contractor may request for additional copies on
payment of Rs.100/- per drawing.

ISSUE OF FURTHER DRAWINGS AND INSTRUCTIONS

Employer/Architect shall have full power and authority to supply to the contractor from
fime to time through his representative, during the progress of the works such further
drawings and instructions as shall be necessary for the purpose of proper and adequate
execution and maintenance of the works and the contractor shall carry out and be
bound by the same.

OWNERSHIP OF DRAWINGS

All drawings supplied to the contractor are deemed to be the property of the
Architec/Employer. The confractor agrees both on behalf of himself and his employees,
whether during or after completion of the contract not to divulge or use, except for the
purpose of this confract, any information contained in the drawings.

EXECUTION AS PER DRAWINGS

The contractor must not vary or deviate from the drawings in any respect while executing
the work or executing any extra works of any kind whatsoever unless advised by the
Architect.

PLANS AND DRAWINGS TO BE SUBMITTED BY THE CONTRACTOR

The contractor shall submit the following information in triplicate to Employer/Architect for
approval within the time stipulated against each item below:

A general tentative layout plan of construction plant and equipment for the execution of
work within time period stipulated in schedule.

Drawings or prints showing the location of major plants and other facilities which he
proposes to put up at the site, including any changes in the general layout, at least 7 days
prior fo the commencement of the respective work.

Layout and details of temporary works that the contractor wants to carry out to fulfil his
obligation under the contract.

Within 7 days the Employer/Architect will give their approval/comments sufficient to
proceed with the work or objections/instructions to the contractor based on which the
drawings shall be revised and re-submitted for approval by the Employer.
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4.0

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

All these plans and drawings submitted by the contractor and approved by the Architect
shall become part of the contract.

GENERAL OBLIGATIONS
INSPECTION OF SITE ETC. BEFORE SUBMISSION OF TENDER

The contractor shall inspect and examine the site and its surroundings, and shall satisfy
himself before submitting his tender, as to the nature of the ground, form and nature of
the site, the quantities and nature of work and materials required for the completion of
the works, the means of access to the site, the local labour conditions, the
accommodation he may require and in general shall obtain all necessary information as
to risks, contingencies and other circumstances which may influence or affect his tender.
Contractor would make all arrangement for access to site for fransportation of building
material up to required place. University will not take any responsibility in this regard.

SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices stated in
the priced Schedule of quantities and the Schedule of rates and prices, if any. The tender
rates and prices shall cover all his obligations under the contract and all matters and
things hecessary, or the proper completion and maintenance of the works.

CLARIFICATION BEFORE SUBMITTING TENDERS

Should the contractor notice any discrepancy or error in the statement made, or
guantities or units shown against items, he shall immediately bring to the notice of the
authorities and obtain the clarification before submitting the tender. The tender shall be
based on such clarifications received and shall be recorded as such in the covering letter
to the tender, failing which the Employer shall have the right to ask the contractor fo
execute the work according to the statement made or quantities or units shown in the
tender, without any compensction.

RATES QUOTED FOR FINISHED WORK

The rates quoted in the tender by the contractor must be for the finished work as per the
drawings and specifications.

LOCATION OF WORK

Unless specifically mentioned in the item, the work described therein may be at any
location or elevation.

The tender shall remain open for acceptance for a period of 90 days from the date of
opening of the tender.

COMMENCEMENT OF WORK

The contractor shall commence the work at site, immediately as being advised by the
Employer/Architect of the acceptance of the tender and shall proceed with the same
with due expedition. It is again mentioned that time is the essence of contract, which has
to be adhered to strictly. sty

PROGRAMME OF WORK

K Ay
Soon after the award of contract, the Contractor shall submit to the EmployerﬁArthHg’?‘St IS

for his approval a programmed to match with the planned completion of the W\hol.e_]gkgé&":;
B IS
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4.11

4.12

showing the order of procedure and method in which he proposes to carry out the works
and shall whenever required by the Employer representative furnish further detailed
programmed and particulars in writing of the contractor's arrangements for carrying out
the works and of the construction plant and temporary works which the contractor
intends to supply, use or construct as the case may be. The submission to and approval, if
any, by the Employer/Architect or his Representative of such programs or partficulars shall
nof relieve the confractor of any of his duties or responsibilities under the contract.

REMOVAL OF WORKMEN

The Employer/Architect shall be at liberty to and require the contractor to remove
forthwith from the work any person employed by the Confractor in or about the execution
or maintenance of the works who in the opinion of the Employer misconduct himself or is
incompetent or negligent in the proper performance of his duties or whose employment is
otherwise considered by the Employer/Architect to be undesirable and such person shalll
not be again employed upon the work without the written permission of the
Employer/Architect. The contractor shall replace any person so removed from the works
without delay by a competent substitute approved by the Employer/Architect.
Misconduct of Employee of the contfractor /poor workmanship shall be a valid reason for
suspension of the contract by NATIONAL LAW INSTITUTE UNIVERSITY and in that case, no
compensation of whatsoever nature shall be paid to the contractor.

COMMUNICATIONS TO BE IN WRITING

All references, communications, correspondences made by the Employer and their
representative or the contractor concerning the works shall be in writing and no
reference, communication, or complaint which is not in writing, shall be recognized.

OCCUPATION AND USE OF LAND
The contractor shall occupy no land, building belonging to or in the possession of the

Employer. The contractor shall not use, or allow to be used, the site for any purpose other
than that for executing the works.
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415

4.16

4.17

4.18

CONSTRUCTION OF SITE SHED

Any site shed proposed to be temporarily constructed by the contractor for his office
work, storage of materials etc. shall conform to the standard sketch, or fo the plan
approved by the Employer/Architect. Permission for the construction of such shed shall be
obtained in writing.

MATERIALS, TOOLS AND PLANT

The contractor shall supply all materials required for the execution of the works other than
those mentioned in the Notice Inviting Tender. Materials so supplied shall have the
approval of the Employer before using on the works. All the rejected materials shall be
removed at once from the site of work at the contractors’ own cost. The contractor shall
supply all tools, tackles, and equipment like compressors, concrete mixers, vibrators,
pumps, welding or pneumatic tools, tar boilers etc. required for the execution of the works.

TOLLAGES ETC.

The contractor shall pay all tollages and other royalties, rent and other payments or
compensations, if any, of for getting stone, gravel, sand, clay and all other materials
required for the works. Contractors would settle all such payments with the local
authorities. In case any demand is raised for such non-payment by any of the state
authorities it would be recovered from their dues and paid to the authorities concerned.

SETTING OUT

The contractor shall be responsible for the true and proper setting out of the works and for
the correctness of the position, levels, dimensions, and alignment of all parts of the works
and for the provision of all necessary instruments, appliances, and labour in connection
there with. If any time during the progress of the works any error shall appear or arise in
the position, level, dimensions or alignment of any part of the works, the contractor on
being required so to do by the Employer shall at his own cost rectify such error to the
satisfaction of the Employer/Architect. The checking of any setting out or of any line or
level by the Architect or his representative shall not in any way relieve the contractor of his
responsibility for the correctness thereof. The contractor shall provide all necessary
instruments, appliances, and labour required by the Architect or his representative for
checking, if any, of the setting out. The contractor shall carefully protect and preserve all
benchmarks, site levels, pegs and other things used in setting out the works. The rates
quoted for the work shall also include the cost of all reference and level pillars and their
dismantling when no longer required.

DAMAGE TO PERSONS AND PROPERTY

The contractor shall indemnify and keep indemnified the Employer/Architect against all
losses and claims for injuries or damages to any person or property whatsoever which may
arise out of or in consequence of the construction and maintenance of works and against
all claims, demands, proceedings, damages, costs, charges, expenses, whatsoever in
respect thereof in relation thereto.

CO-OPERATION WITH OTHER AGENCIES

The contractor shall co-operate with the work of other agencies or coniractors that may
be employed or engaged by the Employer/Architect and as far as it relates to the
contractors’ work. The sequence of work shall be so arranged that the work of other
agencies is also in progress simultaneously.
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4.23

4.24

4.27

4.28

4.29

4.30

5.0

(A)

WORK IN OR AROUND OPERATING PLANT OR OFFICES ETC.

Where the work is being carried out in or around an operating plant where the plant must
run uninterrupted, the contractor shall work only at specified places and times as mutually
arranged between the contractor and the Employer, similar arrangement must be made
while executing works inside the offices, buildings etc. without causing disturbance to the
office work. For this the work may be required to be done during off-hours and Sundays.
No extra will be allowed beyond the rates quoted for doing work in the manner described
above,

WORK IN SHIFTS AND OFF-DAYS

The contractor shall work in one or more shifts as also on Sundays and off days to
complete the work in time, if so, required by the Employer for which the Employer shall not
be liable to pay any extra.

SITE ORDER BOOK

A site orders book must be maintained and always be available at site to record the
instructions by the Employer/Architect or their representative. The contractor must see
that the instructions noted therein are properly carried out and compliance verified by the
Employer/Architect or their representative.

SAFE STORAGE OF MATERIALS

The contractor shall be responsible for the safe storage of materials supplied by the
Employer for execution of the works. Surplus materials or materials lost or damaged or
unaccounted for or made unserviceable by the contractor shall be charged at the
prevailing market price.,

TRANSPORT OF MATERIALS

Unless otherwise specified, all the materials supplied by the Employer shall be transported
by the contractor from the employers' store/yard, to the site of work at no extra cost.

SITE TO BE KEPT CLEAR

The surplus spoil and dismantled debris shall be removed to a place as directed by the
Employer/Architect and stacked, leveled and dressed as directed.

CONFLICT IN MEANING BETWEEN SCHEDULE OF RATES AND SPECIFICATIONS

In case of any inconsistency between the General conditions of contract and the special
conditions, the special conditions of contract shall have precedence over the General
Conditions.

LABOUR AND LABOUR RULES

The contractor shall obtain a valid license under the Contract Labour (R & An Act 1970)
and the Contract Labour (Regulation and Abolition) Central Rules, 1971 before the

commencement of the work, and continue to have a valid license until the completion of
the work.

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising
out of the resultant non-execution of the work.

No labourer below the age of fifteen years shall be employed on the work.
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(B)

(<)

PAYMENT OF WAGES

a) The contractor shall pay to labour employed by him either directly or through sub-
contractors wages not less than fair wages as defined on the C.P.W.D. Contract
Labour Regulations or as per the provisions of the contract Labour {Regulation and
Abolition) Act 1970 and the Contract (Regulation and Abolition} Central Rules
1971, wherever applicable.

b) The contractor shall not withstanding the provisions of any contract to the
contrary, causes to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub-contractor in connection with the said
work as if the labour has directly employed by him.

c) In respect of all labour directly or indirectly employed in the works for performance
of the contractor's part of this agreement the contractors' shall comply with or
cause to be complied with the C.P.W.D Contractor Labour regulation made by
Government from time to fime in regard to payment of wages, wage period,
deductions from wages recovery of wages not paid and deductions un-
authorisedly made, maintenance of wage books or wage slips, publication of
scale of wages and other terms of employment, inspection and submission of
periodical returns and all other matters of the like nature or as per the provisions of
the Coniract labour {Regulation and Abolition) Act 1970 and the Contract labour
(Regulation and Abolition) Central Rules 1971, wherever applicable.

d) The Employer/Architect concerned shall have the right to deduct from the moneys
due to the contractor any sum required estimated to be required for making good
the loss suffered by a worker or workers by reason of non-fulfilment of the
conditions of the contract for the benefit of the worker, non-payment of wages or
of deductions made from his or their wages which are noft justified by their terms of
the contract or non-observance of the Regulation.

e) The Contractor shall comply with provisions of the payment of Wages Act 1936,
Minimum Wages Act, 1948 Employees Liability Act 1938, Workmen's Compensation
Act 1923, Industrial Disputes Act 1947, Matemnity Benefits Act 1961 and the
Contract labour (Regulation and Abolition) Act 1970 or the modifications thereof
or any other laws relating there of and the rules made there under from time to
time.

f) The Contractor shall indemnify University against payments to be made under and
for the observance of the Laws aforesaid and Central Public work Department
contractor's labour regulations without prejudice to his right to claim indemnity
from his sub-contractors.

g) The regulations aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be breach of this contract.

h) Whatever is the minimum wage for the time being or if the wage payable is higher
than such wage, shall be paid by the Coniractor to the workmen directly without
the intervention of Jamadar shall not be entitled to deduct or recover any amount
from the minimum wage payable to the workmen as and by way of commission or
otherwise.

The Contractor shail ensure that no amount by way of commission or otherwise is
deducted/ recovered by the Jamadar from the workmen.

In respect of all labour directly or indirectly employed in the work for the performance of
the Contractor’s part of this agreement the Contractor shall at his own expense arrange
for the safety provisions as per safety Code framed from time and-stigliat-his own expense
provide for all facilities in connection therewith. In case 1h¢®éﬁm’é@- fails to make
arrangement and provide necessary facilities as oforesaiqﬁﬁé 'sf'ﬁ:u pé-ﬂobie to pay
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(D)

(E)

penalty Rs.50 for each default dnd in addition the Employer shall be at liberty to make
arrangement and provide facilities as aforesaid and recover the costs incurred in that
behalf from the contractor.

The Contractor shall submit, by the 4th and 19" of every month, to the Employer a true
statement showing, in respect of the second half of the preceding month and the first half
to the current month respectively.

M The number of labourers employed by him on the work.

[2] Their working hours.

[3] The wages paid to them.

(4] The accident that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by
them, and

[5] The number of female workers who have been allowed Maternity Benefit

according to F and the amount paid to them.

Failing which the contractor shall be liable to University a sum not exceeding Rs.50 for
each default or materially incorrect statement. The decision of the Employer shall be final
in deducting from any bill due to the contact amount levied as fine.

In respect of all labour directly or indirectly employed in the works for the performance of
the contractor's part of this agreement, the contractor shall comply with or cause to be
complied with all the rules framed by the University from time to time for the protection of
health and sanitary arrangement for workers employed by the NATIONAL LAW INSTITUTE
UNIVERSITY and its contractors.

—

_—
LIz
o~ N
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(F)

LEAVE AND PAY DURING LEAVE SHALL BE REGULATED AS FOLLOWS :

LEAVE

in case of delivery, matemity Iedve not exceeding 8 weeks, 4 weeks upto and
including the day of delivery and 4 weeks following that day.
in the of miscarriage — up to 3 weeks from the date of miscarriage.

PAY

In the case of delivery leave pay during maternity leave will be at the rate of the
women's average daily earning, calculated on the total wages earmed on the
days when full time work was done during a period of 3 months immediately
preceding the date on which she gives notice that she expects to be confined or
at the rate of Rupees on a day whichever is greater.

In the case of miscarriage-leave oat at the rate of average daily earning
calculated on the total wage earned on the days when full fime work done during
a period of 3 months immediately preceding the date of such miscarriage.

CONDITIONS FOR THE GRANT OF MATERNITY LEAVE

No maternity leave benefit shall be admissible to a work unless she has been
employed for a total pericd of not less than 6 months immediately preceding the
date on which she proceeds on leave.

The contractor shali maintain a register of Maternity (Benefit) in the Prescribed from
as shown below and the same shall be kept at the place of work.

—
73 VAW
Ay WU it ;\
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MINISTRY OF LABOUR
NOTIFICATIOIN

CENTRAL PUBLIC WORKS DEPARTMENT
Fair wage Schedule of Rate prescribed vide clause 19b

“SCHEDULE"

These labour wages have been revised by Govt. of India The Confractors are required to refer
latest revised minimum wages schedule before quoting their rates.

Category of work All Inclusive minimum Rates of wages per
day

Area A AreaB-1 AreaB-2 Area C
Area D

() 2 @ (4l 5] (4]

1. Bajri Spreader. 2 Beldar. 3. Beater Women. 4.
Bellow man. 5. Boatman. 4. Barryman. 7. Bucket
man. 8. Carrier (stone). 9. Carrier (water). 10. Cart
man. 11. Caretaker (bridge}. 12. Chain man. 13.
Cleaner (crane) truck (cinder for ash pit). 14.
Chowkidar. 15.Concrete hand mixer. 16. Condenser
attendant, 17. Coalman, 18. Daffadar, 19. Driver
(bullock) Camel Donkey (Mule) 20. Flagman, 21.
Fagman (ballast train). 22. Gateman. 23. Gangman,
24. Gangman (permanent way) 25. Grass Cutter, 26.
Handle man. 27. Jamadar, 28. Jumper man. 29.
Kamin. 30. Khalasi. 31. Khalasi 1/1l Bridge, Electrical
Marine, Moplan, Shore, Store steam road roller,
Survey. 32. Labour (garden). 33. Lampman. 34. Mali,
35. Majdoor (lorry/train). 36. Muchher, 37, Petrol man.
38. Peon, 39. Searcher 40. Signalman, 41. Hunter, 42.
Slinger, 43. Striker, 44. Striker (Moplahgang), 45.
Sweeper, 46. Tatti boy, 47. Tile turner, 48. Trolly man
49. Valve man, 50. Valve Controller. 51. Watch man
52. Water man, 53. White Washer, 54. Wooden man,
Wooden woman. 55. Any other Categories by
whatever name called which are of an unskiled
nature ......
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SEMI SKILLED OR UNSKILLE SUPERVIOSOR

1. Assistant wire man. 2. Bearer. 3. Belchawala. 4.
Bhisti. 5. Bhisti (With mushak), 6. Boat man (head) 7.
Brakes man, 8. Breaker, 9. Breckers (rock rock-stone
stone metal stone), 10. Caneweaver, 11. Chain man,
12. Charpoy stringer, 13. Checker, 14. Chowkidar
(head). 15. Cook, 16.Cracker, 17. Crowbar man.
18.Daftary. 19. Dandee, 20. Doolymany, 21. Driller, 22.
Driller (hole rock) 23. Driver (skill), 24. Excavator, 25.
Farash, 26. Ferroman, 27. Fireman. 28. Fireman (brick
kiln, steam road roller). 29. Fitter, (assistant semi skille),
30. Gate, keeper. 31. Gharami (thatch) 32. Glassman.
33. Greaser cum fireman. 35. Grinder. 36. Hacksaw
man 37. Hammer man. 38. Helper to bar binder. 39.
Helper to welder. 40.Helper {Loco crane or truck), 41.
Helper (artisan), 42. Helper (structural) 45.Kasab.
46.Keymen. 47. Khalsi (head Survey). 48.Laboratory
boy. 49. Labourer (rock-cutting). 50. Lascar. Sl.
Manijee, (boat man) 52. Masalchi. 53.Mali (head) 54.
Mate, 55. (Blacksmith) road, carpenter, engineer
driver and or feeder, fitter gang, Khalasi, mazdoor,
mason permanent way pump driver turner) 56. Mate
store 57. Mazdoor (heavy weight, Charge-men,
mistry, head), 58.Muccadam, 59.Night guard. 60.0il
man, 61..P.M. Mate, 62. Quarry operator. 66.Runner
(post-dak), 67. Storeman. é8.Stocker. 69.Stocker and
boiler man. 70.Seacummy, 71.Thatcher,
72.Thoombaman {spade worker). 73.Tindal. 74.Trolly
man (head motor), 75.Topaz 76.Topkar (big stone
breaker), 77.Trolly Jamadar. 78.Winchman, 79. Any
other categories by whatever name called which are
of a semi skilled nature.

SKILLED

1. Assistant mistry, 2. Armature Winder grad Il and Il
3. Barbinder, 4. Bhandari, 5.Blacksmith (selection
grade. Grade I, lli, class I & lil head) 7. Boiler man, 8.
Boiler man (Grade Il & lll}, 9. Boiler foreman Grade |,
10. Borer, 11. Boreman, 12. Brick layer, 13. Bricklayer
(selection Grade, Class ), 14. Blasterer, 15.
Carpenter, 16. Carpenter (selection Crade Il & I,
class | & 1ll, 17. Cabinet maker, 18. Caneman, 19.
Caltak Cutter maker, 20. Chargeman class Il, and
class Ill, 21. Carpenter {ordinary), 22. Checker (junior),
23. Chickmaker, 24. Chickman, 25. Chipper, 26.
Chipper cum grinder, 27. Concrete to mixture mixer,
28. Concrete mixer operator, 29.Cobbler, 30.Cook
(head), 31.Core maker, 32. Driver, 33. Driver (Motor
vehicle, Motor vehicle selection grade moftor lorry,
motor lorry grade I, lorry grade |, diesel/engine diesel
engine grade Il, mixer mechanical/road I.C. and
cement mixer etc. road roller), 34. Driver (road roller
grade ), 35. Driver (engine static stone crusher,
tractor or bull dozer steam road roller, water pump
mechanical assistant road roller, mechanical, steam
tractor with bull dozer, mechanical transport engine
static and road roller boiler attendant, engine), 34.
Driver (loco or truck), 37.Distemparer, 38.Driller, well

7.50

9.50

7.00

8.75

6.25

7.75

5.75

7.25

5.25

6.50
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boring), 39.Electrician, 40. Electrician grade I, Class |l
and Class lll, 41. Electrician  (assistant), 42. Fabricator,
43. Fitter, 44. Fitter (selection grade, Grade Il and I,
Class lll assistant pipe, pipe class Il pipe line bending
bars. For reinforcement-cum mechanic, mechanic
and plumber, 45. Gharani (head), 46. Glazier, 47.
Hole driller for blasting, 48. Joiner, 49. Joiner (cable
grade ll}, 50. Lineman, 51. Lineman (grade Il & (Il HT.
& LT}, 52. Mason, 53. Mason (selection grade I & I,
class Il & I, class B Mistry, stone, stone class Il, Brick
work, stone work, Brick layer tile flooring B.LM.
macadam, headstone cutter (ordinary), 54.
Machinist, 55. Mechanic (class Il, air-conditioning, qir-
conditioning grade |, diesel |, grade Iil, road roller
grade I, road roller grade |l, assistant, radio), 57.
Mechanic (tube-well), 58.Mason (gharami), 52.Mistry
[grade I, air-conditioning grade Il permanent way
survey santras, works, 61. Mistry [steel tube-well,
felephone], 62. Mason class A, 63. Moulder, 64.Metro
logical observer, 65. Meter reader, é66.Moulder [brick
file], 67. Navghani, é8. Operator [fitter], 69.Operator
[batching plant, cinema projector, clamp/ shelf,
compressor, cranes, derrick, diesel engine, dozer,
dragline drill, dumber, excavator for lift, generator
grader, jack hammer and payment breaker, leader,
pump, pile, driving, scrapper, screening plant, shovel,
fractor vibrator, weigh batcher, 70. Operator
[oneumatic  tools], 71. Operator [Stone crusher
mechanical], 72. Painter, 73. Painter (selection grade,
grade Il and lll, class I, assistant, letter, & polisher,
polisher rough], 74. Painter spray class Il, 75. Blasterer,
76.Plaster mason grade 1], 77. Plumber, 78. Plumber
[selection grade, class Il assistant senior, junior mistry
grade I}, 79. Plumbing mistry, 80. Plumber-cum fitter,
81.Polisher, 82.Polisher {floor}, 83. Pump driver,
84.Pump driver [selection grade, grade Il and Il
85.Pump (Engine driver), 86.P.E.driver, 87.Pumpman,
88.Pumpman [assistant], 8%2.Pumper, 90.Polisher [with
spray] grade I, 91. Ratan man, 92. Railways guard,
93.Repairer [battery], 94. Rivet cutter [assistant],
95:.Rivetter, 96.Rivetter [cutter], 97.Road inspector
grade I, 98. Railway plate layer, 99.road binder,
100.Sawyer, 101.Sawyer [selection grade class I},
102.Serang, 103.Serangpile Driving, pontools with
boiler, 104.Snapsman, 105.Sharper or  slotter,
106 Sprayer  (as  phalt), 107 Station Master,
108.Surveyor (silt), 109.Shift In-charge, 110.Sprayman,
111.Sprayman (Road), 112.Stone Cutter, 113.Stone
Cutter (selection grade, grade |, class Il, 114.Stone
chiser, 115.Stone chisler (class ), 116.Stone blasterer,
117.S3ub  Oversear  (ungualified), 118.Surveyor,
119.Surveyor Assistant, 120.Tailor, 121 Tailor
(upholstery), 122.Tar Sprayer, 123.Tarman, 124.Tiler
(class I, Wall, Floor, Roof), 125. Tiler (selection grade),
126.Tin Smith, 127.Tin smith (selection grade, Grade ||

and I, and class 1), 128.Tinker, 129.Tradesman,
130.Train Examiner, 131.Trailer, 132.Turner Miller,
133.Turner, Tyre vulcaniser, 135.upholsterer,

136.Uphosterr (grade Il and Ill), 137.Wood cutter class
Il (140).work sircar, 138. Wireman [grade Il and lll),
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139.Welder, 140.Welder Gas, 141.Welder Class |,
142.Budge Work, 143.Welder (class I}, 144.White
washer (selection grade, class l}), 145.Wire Workman,
146 White  Washing and Colour Wasing man,
147 Work Assistant, 148.Any other categories by
whatever name called which are of skilled
nature......cooeeevenennes.
1200 11.00 1000 9.75 8.25

HIGHLY SKILLED

1.Armature winder, Grade |, 2.Blacksmith grade | and
class I, 3.Boilman grade |, 4.Boiler foreman grade |,
5.Brick layer class |, 6.Cable jointer grade |,
7.Decorator, 8. Celotex cutter and Decorator,
9.Chargeman class |, Checker (senior), 11.Ddsigner,
12.Dressor, 13.Driver Lorry Grade |, Motor Lorry Grade
I, Motor Vehicle Class |, 14.Electrician Grade ! and
Diesel Engine grade |, Road roller class |, 15.Fitter
grade |, pump grade |, Panel class |, Pipe class |
(head), 16.Foreman (Assistant), 17.Grinder (Tool)
grade |, Linesman CGrade |, 18.Mason skilled grade |
class I, 19.Master rigger mechanic class | and class 1),
20.Mechanic (head), 21.Mechanic (Diesel grade |
Road Roller grade I, Air-conditioning), 22.Mistry grade
[, 23.Mistry Air-conditioning grade |, 24.Overseeer,
25.0verseer (Senior and  Junior), 26.Operator
(Batching plant grade | clampshell grade |,
compressor grade |, crane grade |, diesel engine
grade 1, dozer grade |, dragline grade |, drill grade |,
dumper grade | excavator grade |, forklift grade |,
generator grade |, grinder grade |, loader grade |,
pipe driving grade |, scrapper grade |, screening
plant grade |, Shovel grade |, Tractor grade |,
27 .Painter (Grade |, class |, Vibrator grade |, spray,
28.Plasterer (mason class 1,} 29 .Plumber (head class |,
mistry class 1,) 30.Polisher (with spray) grade |, 31.Road
inspector grade |, 32.Sawyer class |, 33.Sharper and
Slotter grade 1, 34.Sizer, 35.Stone Cutter class |,
36.Stone cutter grade |, 37.Stone chisler class |,
38.5tone mason class |, 39.Sub overseer (qualified)
40.Trademan class |, 41.Turner or miler grade |, 42.Tyre
vulcanisor grade |, tiler class |, 43.Tilker class |, tinsmith
grade | and class |, 44.White washer class |,

Woodcutter class |, Any other categories by
whatever name called which are of a highly skilled
nature.
15.00 13.75 12.50 11.50 10.25
CLERICAL

1. Account clerk, 2.Clerk, 3.Computer Operator,
4.M.C.Clerk, Munshi (matriculate, non matriculate),
6.Store Clerk, (matriculate and non mairiculate), &
Store issues, 8.5tore keeper, 9.Store keeper grade |, |,
(matriculate I, non-matriculate), 10.Tally clerk,
11.Time keeper, 12.Time keeper (matriculate non
matriculate}, 13.Toll keeper, 14.Work munshi, 15.Work
munshi  (Sub ordinate), 16.Telephone operator,
17 Typist, 18.Any other categories by whatever name
called which are of a clerical nature..................

8.25

1200 11.00  J6Ee- 190
“d’/ 9

Explanation: - For the purpose of this nofification: -
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Area A, B-|, B-ll and C, mentioned Annexure to this nofification shall respectively comprise
all the places specified in the Annexure as such area include all places within @ distance
of eight Km form the periphery or a Municipal University of Municipally or Cantonment
Board or nofified area committee of a particular place and Area D shall comprise of gl
other places not mentioned in the Annexure and to which Minimurn Wages Act extends.

Employees employed in the employments in the construction or maintenance of rogds or
in buildings, in stone breaking and stone crushing, in the maintenance of buildings and in
the construction and maintenance of runways in D class areas where the minimum rates
of wages have been fixed on areq wise basis and where the Central Government has
sanctioned payment of winter allowance or hill allowance or any other special allowance
shall be paid in addition to the minimum rates of wages fixed by this notification an
amount equal to 10 percent of the minimum rates of wages fixed.

Where in any area the wages fixed under this nofification are lower than the fixed under
minimum wages Act by the State Government employees in the schedule employments in
the construction or maintenance of roads in buildings operation, in stone breaking or
stone crushing in the maintenance of buildings and in the construction and maintenance
of runways in respect of Government shall in respect of these areas to be the minimum
rates of wages payable under this netification.

a) “Unskilled" work is one which envelope simple operation requiring little or no skill or
experience on the job.

b) "Semi skilled work" is one which involves some degree of skill or competence
acquired through experience on the jolb and which is capable or being performed
under the supervision or guidance of a skilled employee and includes unskilled
supervisory work,

c) “Skiled work" is one which involves skill or competence acquired through
experience on the job or through fraining as an apprentice or in a technical or

vocational institute and the performance of which call for initiative and judgment.

d) "Highly Skilled work" means work which call for a high degree of perfection and full
competence in the performance of certain tasks acquire through intensive or
professional training or practical work experience for leng years and also requires
of worker to assume full responsibility for the judgment or decision involved in the
execufion of these tasks,

The minimum rates of wages are applicable to employees employed by contractors also.

The minimum rates of wages shall consist of all-inclusive rates, and include also the wages
for weekly day.

The minimum rates of wages payable to young persons below 18 years of age and for
disabled persons shall 80% and 70% respectively of the rates fixed by this notification for
adult workers of the appropriated category.

Workers employed on tunnel working shall be paid 20% extra of the minimum wages fixed
under this notification for the appropriate category.
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REGISTER OF MATERNITY BENEFIT
[Clause 19F of the Conditions of Contract]

Name and Address of the contract{(s)

Name and Location of the work

____________.__.——-—____________________-——-—-—-———d
Name of the Father's/Husband's Nature of Period of Date of which
Employee Name employment actual notice of
confinement
given
] 2 3 4 5

Date on which maternity leave commenced and ended

S PSR e e
Date of Delivery/ in case of delivery In case of miscarriage
Miscarriage Commenced Ended Commenced Ended*

6 7 8 9 10

Leave pay paid to the employee

In case of Delivery In case of miscarriage
Remarks

Rate of leave pay

Amount paid Rate cf leave pay Amount paid

i1 12 13 14 15

Sl

=
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Specimen form of the Register regarding Maternity Benefit admissible to the
Contractor's labour in National Law Institute University Works.

Name of the work Name of the
Contractor

1. Name of the woman and her husband's name

2. Designation

3. Date of appointment

4, Date with months and year in which ‘she is employed’

5. Date of discharges/dismissal if any.

6. Date of production of certificates in respect of pregnancy.

7. Date on which the women informs about the expected delivery.

8. Date of delivery/miscariage/death.

9. Date of production of certificate in respect of delivery/miscarriage.

10. Date with the amount of maternity/death benefit paid in advance of expected delivery.

1. Date with the amount of subsequently payment of maternity benefit.

12. Name of the person nominated by the women to receive the payment of the maternity
benefit after her death.,

13. If women diies, the date of her death the name of the person to whom maternity benefit
amount was paid, the month thereof and the date of payment.

14. Signature of the contractor authenticating entires in the register.
15. Remarks columns for the use of Inspecting Officer.
(G) In the event of the contractor(s) committing a default or breach of any of the provision of

the Central Public Work Department Contractor's Labour Regulation and model rules for
the protection of health and sanitary arrangements for the workers as amended from time
to time or fumishing any information or submitting or filing any statement under the
provisions of the above regulation and rules which is materially incorrect, he/they shall
without prejudice to any other liability pay to the University a sum not exceeding Rs.50 per
every default, breach or furnishing, making submitting, filing such materially incorrect
statements and in the event of the confractor(s) defaulting continuously in this respect the
penalty may be enhanced to Rs.50 per day for each day of default subject to a maximum
of 5 percent of the estimated cost of the work put to tender. The decision of the Employer
shall be final and binding on the parties.

Should it appear to the Employer that the contractor (s) is/are not properly observing and
complying with the provisions of C.P.W.D. Contractor's Labour Regulations and Abolition
Act 1970 and the Contract Labour (R&A) Central Rules, 1971 for the protection of health
and sanitary arrangements for work - people employed by the confractor(s) (herein after
referred as “the said Rule) the Employed shall have power to give notice in writing to the
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(H)

contractor(s) requiring that the said Rule be a complied with and the amenities prescribed
therein be provided fo the work people within reasonable time to be specified in the
notice if the contractor(s) shall fail within the period specified in the notice to comply with
and/observe the said Rules and to provide the amenities to the work people as aforesaid
the Employed shall have the power to provide the amenities herein before mentioned at
the cost of the contractor(s). The contractor(s) shall erect, make mentioned at the cost of
the contractor(s). The contractor(s) shall erect, make and maintain at his/their own
expense and fo approved standards all necessary huts and sanitary arrangements
required for his/their work people on the site in connection with the execution of the work
and if the same shall nol have been erected or constructed according to approved
standards within the period specifited in the notice the Employer shall be have power to
remodel or reconstruct such huts and sanitary arrangements according to approved
standards at the cost of the contractor(s).

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number
of huts (here in after referred fo as the camp) of the following specifications on a suitable
plot of land to be approved by the Employed.

1(a) The minimum height of each hut at the eaves shall be 2.10m. (7 ft.) and the floor
area to be provided will be at the rate of 2.7 sa.m. (30 sq.ft.) for each member of
the member of worker's family staying with the labour.

(b) The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6'x5") adjacent to the hut for each family.

(¢) The contractor(s) shall also construct temporary latrines and urinals for the use of
the labourers each on the scale of not less than four per each one hundred of the
total strength, separate latrines and urinal being provided for women.

(d) The contractor(s) shall construct sufficient number of bathing & washing places
one unit for every 25 persons residing in the camp. These bathing and washing
places shall be suitably screened.

2. (a) All the huts have walls of sun-dried or bumt bricks laid in mud mortar or other
suitable local materials as may be approved by fhe Employed. In case of sun
dried brick, the wall should be plastered with mud gobri on both sides. The floor
may be katcha but plastered with mud gobri and shall be at least 15 cm (6"
above the surrounding ground. The roofs shall be laid with thatched or any other
materials as may be approved by the Employed and the contractor shall ensure
that throughout the period of their occupation the roofs rgmoins water-tight.

(b) The contractor(s) shall provide each hut with proper ventilation.

(c) All doors, windows and ventilators shall be provided with suitable locks for security
pUrposes.

(d) These shall be kept an open space of at least 7.2m. (8 yards) between the rows of
huts which may be reduced fo ém. (20ff) according to the availability of site with
approval of the Employed. Back to back construction will be allowed.

3. Water Supply — The contractor(s) shall provide adequate supply of water for the
use labourers. The Provisions shall not be less than 2 gallons of pure and whole
some water per head per day for drinking proposes and 3 galions of clean water
per head per day for bathing and washing pUrpose. Where piped Water supply is
available supply shall be at stand post and where the supply is from wells or
river/tanks, which may be of metal or masonry shall be provided. The contractor(s)
shall also at his/their own cost make arrangements for laying pipe. Lines or water
supply to his/their labour camp from the existing mains wheigver available and
shall pay all fees and charges therefore. e
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4, The site selected for the camp shall be high ground, removed form jungle.

5. Disposal of Excreta - The contractor(s) shall make necessary arrangement for the
disposal of excreta from the latrines by trenching or incineration which shall be
according to the requirements laid down by the Local Health Authorities. I
trenching or incineration is not allowed, the contract(s) shall make arrangements
for the removal of the excreta through the Municipal Committee/authority, Al
charges on this account shall be borne by the contractor and paid direct by him
to the Municipal Committee/ authority. The contractor shall provide one sweeper
for every 8 seats in case of dry system.

6. Drainage - The Contractor(s) shall provide efficient arrangements for draining
away sullage water so as to keep the camp neat and tidy.

7. The contract(s) shall make necessary arangements for keeping the camp area
sufficiently lighted to avoid accident to the workers.

8. Sanitation - The contractor(s) make arangements for conservancy and sanitation
in the labour camps according to the rules of the local Public Health and Medical
Authorities,

The Employed/Architect may require the contractor to dismiss or remove from the site of
the work any person or person in the confractors employ upon the work who may be
incompetent or misconduct himself and the contractor shall forth with comply with such
requirements.

It shall be the responsibility of the contractor to see that the building under construction is
not occupied by anybody unauthorized during construction and to hand over the
employed vacant possession of complete buildings. If such building though completed, is
occupied illegally, then the Employed/Architect will have the option to refuse to accept
the said building/buildings in that position, and delay alevy up to 5% of the estimated cost
put to tender may be imposed by the Employed/Architect whose decision shall be final
both with regard to justifications and quantum.

However, the Employed/Architect may require the contractor through a nofice to remove
the illegal occupation any time on or before construction and delivery.

REPORTING ACCIDENT OF LABOUR

The confractor shall be responsible for the safety of all employees and/or workers
employed or engaged by him on and in connection with the works and shall forthwith
report all cases of accidents to any of them, however caused and whenever occurring to
the authorities concerned required as per law and to the Employer/Architect or his
representative and shall make every arrangement to render all possible assistance and
aid to the victim of the accident.

PROVISION OF WORKMEN'S COMPENSATION ACT

The contractor shall at all times indemnify and keep indemnified the Employer/Architect
against all claims for compensation under the provisions of the workmen's compensation
act 1923 or any other law for the time being in force by or in respect of any workmen
employed by the contractor in carrying out the confract and against all costs and
expenses or penalties incurred by the Employer in connection there with. In every case in
which, by virtue of the provisions of the said act, the Employer/Architect is obliged to pay
compensation to a workmen employed by the contractor in executing the works, the
Employer/Architect shall recover from the contractor the amount of the compensation so
paid and without prejudice to the rights of the Employer/Architect shall be at liberty of the
Employer/Architect under the said act. The Employer/Architect shall be ol i '&'té
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5.3

5.4

5.5

5.6

5.7

6.0

6.1

recover such amount or any part thereof by deducting it from the security deposit or from
any due by the Employer to the contractor, whether under this contract or otherwise
without prejudice to any other remedy that may be available to the Employer inlaw. The
Employer shall not be bound to contest any claim made against it under the said Act,
except on the written request of the contractor and upon his giving to the Employer full
security for all costs for which the Employer might become liable in consequence of
contesting such claim.

ACCIDENT OR INJURY TO WORKMEN

The Employer/Architect shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or injury to
any workmen or other person in the employment or the confractor or his sub-contractors,
and the contractor shall indemnify and keep indemnified the Employer against all such
damages and compensation and against all claims, demands, proceedings costs,
charges and expenses whatsoever in respect thereof or in relation thereto.

PROVISION OF MINES ACT

The contractor shall observe and perform all the provisions of the Mines Act 1952 where
applicable or any statutory modifications thereof and shall indemnify and keep
indemnified the Employer from and against any claim under the said Act.

PRESERVATION OF PEACE

The contractor shall take requisite precautions to prevent any riotous or unlawful behavior
by or amongst his workmen and/or others employed on the works by him, for the
preservation of peace and protection of the inhabitants and security of property in the
neighborhood of the works.

AGE LIMIT OF LABOUR

The age limit for employment of labour shall be in strict accordance with the existing
labour legislation.

RETURN OF LABOUR EMPLOYED

The contractor, if required by the Architect, shall submit return in detail in such form and at
such interval as the Architect may prescribe showing number of different classes of labour
employed on the works from time to time by the contractor.

MATERIAL TESTS AND WORKMANSHIP:
QUALITY OF MATERIALS, WORKMANSHIP AND TESTS

All materials and workmanship shall be of the respective kinds described in the contract
and in accordance with C.P.W.D. specification volume | to Il 199192 and volume IV to VI
1996 for Civil work with up to date correction slip and shall be subjected from time to fime
to such tests as the Employer/Architect may direct at the place of manufacturer or
fabrication or on the site at all or any of such places. The contractor shall provide such
assistance instruments, machines, labour and materials, as dre normally required for
examining measuring, and testing any work and the quality, weight or quantity of any
material used and shall supply samples of materials before in University on the works for
approval as may be required by the Employer/Architect.

The contractor shall have to purchase the Bitumen and modified bitumen, from public
sector Oil Refineries situated in India for the work. In case of non-availat pity of Bitumen
and modified Bitumen from them, the same can be purchased from}-':,'.._é?i.l:s;ﬁ@ﬁges after
prior written permission from employer/ consultant. No extra payméent’what shii\é_v:‘er shall
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6.2

b)

6.3

6.4

6.5

6.6

6.7

Conftractor shall arrange for Compression testing machine at site for testing of concrete
cubes/bricks etc. However, this provision does not bind the NATIONAL LAW INSTITUTE
UNIVERSITY/his representative for getting the testing done from outside at contractor's
expense. Cost of materials to be paid for testing would be borne by contractor including
fransportation etc. to lab. from site.

CONSTRUCTION OF PROTOTYPES OR SAMPLES OF WORK

The contractor shall construct prototypes or samples of work as laid down in the contract
or as instructed by the Architect. Such prototypes or samples of work, after approval by
the Employer/Architect shall serve as the standards to be achieved in the final
construction.

MOCKUP SAMPLE: Confractor has to prepare a mockup sample as per the items selected
by Employer/Architect. The finishing of all items shall be approved, so that desired
finishing/quality shall be maintained in other rooms as well.

COST OF SAMPLES

The contractor at his own cost shall supply all samples. Cost of transportation testing
samples will be borne by the contractor from site to Labs.

COST OF TESTS

The cost of making any test sample shail be borne by the confractor and contractor
should arrange for all requirements etc. to take the samples by Employer. The Contractor
would pay testing charges in the Laboratory.

INSPECTION OF OPERATION

The Employer/Architect or any person authorized by him shall at all times have access to
the works and to the site and to all workshops and places where work is being prepared or
where materials, manufactured articles or machinery are being obtained for the works
and the contractor shall afford every facility for and every assistance in or in obtaining the
right to such access.

EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the
Employer/Architect or their representative and the contractor shall afford full opportunity
to the Employer/Architect or his representative to examine and measure any work which is
about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. The contractor shall give due notice to the
Employer/Architect wherever any such work or foundations is or are ready or about to be
ready for examination and the Employer shall without unreasonable delay, unless he
considers it unnecessary and advises the contractor accordingly, attend for the purpose
of examining and measuring such work or of examining such foundations.

UNCOVERING AND MAKING OPENINGS

The Contractor shall uncover any part or parts of the works or make openings in or through
the same as the Architect may not from time to time direct and shall reinstate and make
good such part or parts to the satisfaction of the Employer. If any such part or parts have
been covered up or put out of view after compliance with the requirements of clause 6.5
hereof and are found to be executed in accordance with the contract the expenses of
uncovering making openings in or through, reinstating and making good the same shall
be borne by the Employer, but in any other case all such expenses shall be borne by the
contractor and shall be recoverable from him by the Employer/Architect and deducted
by the Employer/Architect from any moneys due or which may become due to the
contractor, without prejudice to any other remedy that may be available to the
Employer/Architect in law,
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6.8

6.9

7.0

7.1

7.2

7.3

7.4

REMOVAL OF IMPROPER WORK AND MATERIALS

The Employer/Architect or his representative shall during the progress of the works have
power o order in writing from time to time.

The removal from the site within such time or times as may be specified in the order of any
material, which in the opinion of the Empioyer or his representative is not in accordance
with the contract.

The substitution of proper and suitable materials.

The removal and proper re-execution (notwithstanding a previous test thereof or interim
payment therefore) of a work which in respect of materials or workmanship is not in the
opinion of the Employer/Architect or his representative in accordance with the contfract.

SUSPENSION OF WORK

The coniractor shall, on the written order of the Employer/Architect suspend the progress
of the works or any part thereof for such time or times and in such manner as the
Employer/Architect may consider necessary and shall, during such suspension, properly
protect and secure the work, so far as is necessary in the opinion of the
Employer/Architect.

TIME OF COMPLETION, AND TAKING OVER:
POSSESSION OF SITE

Save in so far the contract may prescribe the extent of portions of the site of which the
contractor is to be given possession from time to time and the order in which such portions
will be available to him and subject to any requirement in the contract as to the order in
which the work shall be executed, the Employer/Architect shall give to the contractor
possession of so such of the site as may be required to enable the contractor possession of
so such of the site as may be required to enable the contractor to commence and
proceed with the construction of the works in accordance with such reasonable
proposals of the contractor as he will make in writing to the Employer/Architect and shall,
from time to time as the work proceeds give the contractor possession of such further
portions of the site as may be required to enable the contractor to proceed with
construction of the works in accordance with the said programmed or proposal.

TIME OF COMPLETION

The whole of the works shall be completed within the time stipulated or within such
extended time as has been allowed under clause 7.3

EXTENSION OF TIME OF COMPLETION

It the contractor shall desire an extension of time for completion of work on the grounds of
his having been unavoidably hindered in its execution or on any other grounds he shall
apply in writing to the Employer within 30 days of the date of hindrance on account of
which he desires such extension as aforesaid and the Employer/Architect shall if in his
opinion {which shall be final) reasonable grounds be shown therefore authorise such
extension of fime if any as may in his opinion be necessary or proper.

EXTENSION OF COMPLETION TIME DUE TO STRIKE, FIRE ETC.

If in the opinion of the Employer/Architect the progress of the work has.af any.fim ‘been
delayed by strikes, fire inclement weather, unavoidable cosuoltL@_ﬁsﬁ;éTc.--bj_ey d the
control of the contractor, then the time of completion of the work imiay be extended for

such reasonable time as the Employer may decide and this will be i@E_{i}dfre@f'. v@n‘i{}ng.
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7.5

i)

iv)

vi)

7.6

7.7

WORK TREATED AS COMPLETE
The works shall not be treated as complete until,

The site is clear from all materials, site shed etc. and the Employer is satisfied with the job
done by the contractor or his representative.

The confractor has submitted the reconciliation statement regarding the stores received
from the Employer, and all the surplus and salvaged materials are returned fo the
Employers' stores, and the Employer has agreed to the same.

All equipment, tools plants etc. taken from the Employer has been returned by the
confractor.

Any other material, taken on loan/transfer from other agency has been returned by the
contractor.

All power and water supply connections taken for the execution of the works have been
disconnected by the contractor.

Rectification of any damage done by the contractor to the work executed have been
satisfactorily done by the contractor.

TAKING OVER

After completion of works or any substantial part of the works before the completion of
the whole of the works, the contractor shall notify the Employer/Architect in writing, who
within 15 days of receipt of the said notice shall give such certificate with respect to any
substantial part of the works which has been both completed to the safisfaction of the
Employer/Architect and occupied or used by the Employer/Architect or refuse to issue the
same stating the reasons thereof in writing. When any such certificate is given in respect
of a part of the works, such part shall be considered as completed for the purpose of
taking over and computation of the period of maintenance of such part, that is, such
period shall commence from the date of completion of such part of the works as certified.
The works in whole or part shall not, however, be treated as completed for the purpose of
other relevant Clauses hereof unless and until the provisions of Clause 7.5 hereof are fully
complied with.

MAINTENANCE

For a period of 2 years commencing immediately after completion of the work by
Confractor, the confractors' liability shall be to replace the defective parts,
rectify/reconstruct the defective work that may develop of his own construction or those
of his sub-contractors approved by the Employer (under clause 2.1 & 2.2) arising solely
from faulty material or workmanship or for any other reason.

If it is necessary for the contractor to rectify/reconstruct any defective portions of the work
under the contract, the provision of this condition shall apply to the portions of work so
replaced or renewed until the expiration of three months from the date of such
replacement or renewal or until the end of the above mentioned period of 6 months,
whichever may be later. If any defects be not remedied within a reasonable time the
Employer/Architect may have against the contractor in respect of such defects.
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8.0

8.1

The contractor shall bear the cost of such repairs/rectification carried out on his behalf at
site. Immediately upon expiry of the maintenance period the Employer shall issue a final
certificate indicating that the contractor has completed his obligation under the
contract.

The decision of NATIONAL LAW INSTITUTE UNIVERSITY/Architect view regarding
workmanship shall be final and binding on the Contractor and Contractor has to abide by
the decision.

The deduction of expenditures for rectification shall be made from the deposit of the
Conftractor, in case Contractor does not attend the problem in a reasonable time.

TERMINATION OF CONTRACT:
TERMINATION OF CONTRACT

The Employer/Architect may without prejudice to his right against the contractor in
respect of any delay or inferior workmanship or otherwise or to any claims of damage in
respect of any breach of the contract and without prejudice to any rights or remedies
under any of the provisions of this contract or otherwise and whether the date of
completion has or has not elapsed by notice in writing absolutely determine the con’rroc’r
in any of the following cases.

i) If the contractor having been given by the Employer/Architect a notice in writing
to rectify, reconstruct or replace any defective work or that the work is being
performed in any inefficient or otherwise improper or unworkman like manner, shall
omit to comply with the requirements of such notice for period of 7 days thereafter
or if the contractor shall delay or suspend the execution of the work so that either
in the judgment of the secure completion of the work by date for completion or he
has already failed to complete the work by that date.

iM if the contractor being a company shall pass a resolution or the court shall make
an order that the company shall be wound up or if a receiver or d manager on
behalf of a creditor shall be appointed or if circumstances shall arise which entitie
the court or creditor to appoint a receiver or a manager or which entitle the court
to make a winding up order.

iii} If the contractor commits breach of any of the terms and conditions of this
confract.

When the Contractor has made himself liable for action under any of the cases
aforesaid the Employer on behalf of the NATIONAL LAW INSTITUTE UNIVERSITY shall
have powers.

a) To determine or rescind the contract as aforesaid (of which termination or
rescission notice in writing to the contractor under the hand of Employer
shall be conclusive evidence) upon such determination or rescission the
security deposit of the contractor shall be liable to be forfeited and shall be
absolutely at the disposal of the University.

b) To employ labour paid by NATIONAL LAW INSTITUTE UNIVERSITY and to
supply materials to carry out the works or any part of the work debiting the
contractor with cost and price of the labour and the price of the materials
(of the amount of which cost and price certified by the Employer shall be
final and conclusive against the contractor) and crediting him with the
value of the work done in all respect in the same manner and at the rates
as if it had been comed out by the contractor under the terms of h|s

under the sub clause shall only be taken after giving notice in _'
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8.2

2.0

2.1

9.2

contractor, provided also that if the expenses incurred by the University are
less than the amount payable to the contractor at his agreement rates, the
difference should not be paid to the contractor.

c) After giving notice to the contractor to measure up the work of the
contractor and to take such part thereof as shall be unexecuted out of his
hands and to give it to another contractor to complete in which case any
expenses which may be incurred in excess of sum which would have been
paid to the original contractor if the whole work had been executed by
him (of the amount of which excess the cerlificate in writing of the
Employer charge shall be final and conclusive) shall be borne and paid by
the original contractor and may be deducted from any money due to him
by the University under this contract or on any other account whatsoever
or from his security deposit or the proceeds of sales thereof or sufficient part
there of as the case may be.

In the event of any one or more of the above courses being adopted by
the Employer the contractor shall have no claim to compensation for any
loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made advances on
account or with a view to the execution of the work or the performances of
the contract. And in case action is taken under any of the provision
aforesaid, the contractor shall not be entitled to recover or unless and until
the Employer has certified in writing the performance of such work and the
value payable in respect there of and he shall only be entitled to be paid
the value so certified.

BACK CHARGING THE CONTRACTOR

Extra cost and expenses incurred for completing the work or balance work or carrying out
the rectification of any work as mentioned above through another agency or agencies
including its own department shall be debited to contractors' account and shall be
recovered from any money due or that may become due to the contractor without
prejudice to any other remedy that may be available to the Employerin law.

ALTERATIONS, ADDITIONS, AND OMISSIONS:

VARIATION:

The Employer/Architect shall be entitled to make any variation of the quality or quantity of
the works or any part thereof that may, in his opinion, be necessary and for that purpose,

or if for any other reason it shall, in his opinion be desirable, he shall have power to order
the contractor to do and the contractor shall do any of the following:

Q) Increase or decrease the quantity of any work up fe plus-minus 20% included in the
contract,

b) Omit any such work.

c) Change the character or quality of kind of any such work,

d) Change the levels, lines, position and dimensions of any part of the works and,

e) Execute additional work of any kind necessary for the completion of the works,

and no such variation shall in any way initiate or invalidate the contract but the
value, if any, of all such variations shall be taken into account in ascertaining the
amount of the Contract Price.

ORDERS FOR VARIATIONS TO BE IN WRITING
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9.3

No such variation shall be made by the contractor without an order in writing of the
Employer/Architect, provided that no order in writing shall be required for increase or
decrease in the quantity of any item of work where such increase or decrease is the result
of the actual quantities exceeding or being less than those stated in the Schedule of
quantities which are estimates. In such cases, the contractor shall be paid only for the
actual quantity of work done as certified by the Architect at the accepted unit item rates
and no compensation shall be allowed. Provided also that if for any reason the Employer
shall consider it desirable to give any such order verbally, the contractor shall comply with
such order but it must be followed by confirmation in writing of such verbal order given by
the Employer/Architect, which shall be deemed to be an order in writing within the
meaning of this Clause.

EXTRA ITEMS

The Employer shall have power to make any alteration in, omissions, form additions to or
substitution for, the original specifications, drawings, and instructions that may appear to
him to be necessary during the progress of the work and the contractor shall carry out the
work in accordance with any instructions which may be given to him in wrifing signed by
Employer and such alterations, commissions, additions or substitutions shall not invalidate
the contact and any altered, additional or substituted work which the contractor may be
directed to do in the manner above specified as part of the work shall be carried out by
the contractor on the same conditions in all respects in which he agreed to do the main
work. The time for the completion of the work shall be extended in the proportion that the
altered addition or substituted work bears to the original contract work and the certificate
of the Employer shall be conclusive as to such proportion. Over and above this a further
period to the extent of 25 percent of such extension shall be allowed to the coniractor.
The rates for such addition, altered or substituted work under this clause is worked out in
accordance with the following provisions in their respective order.

i) If rates for the additional, altered or substituted work are specified in the contract
for the work the contractor is bound to carry out the additional altered or
substituted work at the same rates as are specified in the contract for the work.

ii) f the rates for the additional altered or substituted work are not specifically
provided in the contract for the work, the rates will be derived from the rates for a
similar class of work as are specified in the contract for the work.

iii) If the altered, additional or substituted work include any work for which no rates is
specified in the contract or the same cannot be derived from the similar class of
work in the coniract, then such work shall be carried out as stated below: -

a) The Road work shall be carried out at the rates entered in C.P.W.D., Delhi
schedule of rates or MPPWD SOR with errata and correction slips as issued
minus/plus the percentage worked out on overall schedule basis which the
tendered amount for Road work bears to the estimated cost of work put to
tender.

iv) If the rate for altered, additional or substituted work cannot be determined in the
manner specified in sub-clause (i) to (ii] above then the rates for such work shall
be worked out on the basis of the Schedule of rate of the district specified above
minus/plus, the percentage which the tendered amount bears to the estimated
cost of the Road work put to tender as the case may be. Provided always that if
the rate for particular part or parts of the item is not in the District Schedule of rates,
the rate for such part or parts will be determined by the Employer on the basis of
prevailing market rate when work was done.

V) If the rates for the altered additional or substituted work cannot be determined in
the manner specified in sub-clause (i) to (iv) above, then the contractor shall,
within days of the date of receipt of order to carry out the work, inform the
Employer of the rate which it is intention to charge for such class of work,
supported by analysis of the rate or rates claimed, and the En}prqu’ﬁ,;;s all
determine the rate or rates on the basis of prevailing market rctej@fjd { the
contractor accordingly. However, the Employer by notices in wf i )
liberty to cancel his order to carry out such class of work and arrg@

i
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vi)

vii)

out in such manner, as he may consider advisable. But under no circumstances
the contractor shall, suspend the work on the plea of no-settlement of rates of
items falling under the clause.

Except in case of items relating to foundation provisions contained in sub-clause (i)
to {v) above shall not apply to contract or substituted item as individually exceed
the percentage set out in the tender documents (referred to herein below as
"deviation limit") subject to the following restrictions.

Q) The deviation limit referred to above be the net effect (algebraically sum)
of all additions and deductions ordered.

b) In no case shall the additions/deductions (arithmetical sum) exceed twice
the deviation limit.

c) The deviation ordered on items of any individual trade included in the

confract shall not exceed plus minus the value of 50% of that trade in the
contract as a whole or half the deviation limit, whichever is less.

d) The value of addition of items of any individual trade not already included
in the contract shall not exceed 10% of the deviation limit.

Note: - "Individual trade” means the frade sections to which a schedule of
guantities annexed to the agreement has been divided or, in the absence
of any such division the individual sections of the C.P.W.D. Schedule of
rates or MPPWD SOR specified above such as excavation and earth work,
concrete, wood work and joinery etc.

For the purpose of operation of Clause 9.3, the following works shall be treated as
work relating to foundation;

Q) For buildings plinth level or 1.2 meters (4 ft.) above ground level whichever
is lower, excluding items above flooring and D.P.C. but including base
concrete below the floors.

b) For abutments, piers, retaining walls of culverts and bridges, walls of water
reservoir the bed of floor level.

c) For retaining walls where floor level is not terminated 1.2. Meters above
average ground level or bed level.

d) For roads all items of excavation and filling including treatment of sub-base
and soling work.

e) For water supply lines, sewer lines, underground storm water drains and

similar work, all items or works below ground level except items of pipe work
proper masonry work.
f) For open storm water drains all items of work except lining of drains.

"The rates of any such work except the items relating to foundations which in
excess of the deviation limit-shall be determined in accordance with the Provisions
Contained in Clause 12A",

12A In the case of contfract or substituted items which individually exceed the
quantity stipulated in contract by more than the deviation limit, except the items
relating to foundation work which the contractor is required to do under Clause 9.3
above the contractor shall within 7 days from the receipt of order, claim revision of
the rate supported by proper analysis in respect of such items for quantities. In
excess of the deviation limit, notwithstanding the fact that rates of such items exist
in the tender for the main work or can be derived in accordance with the
provisions of sub clause (i) of Clause 12, and the Employer may revise their rates,
having regard to the prevailing market rates and the contractor shall be paid in
accordance with the rates so fixed. The Employer shall however, be at liberty to
cancel his order to carry out such increased quantities of work by gwmg nofice in
writing to the contractor and arrange to carry it out in such manne (o lih he Jnay
consider advisable. But, under no circumstance the contractor sf $Uspenc{ he
work on the plea of non-settlement of rates of items falling under 1{'@ t@us,e,. :
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9.4

9.5

9.6

10.0

10.2

10.3

11.0

All the provisions of the preceding paragraph shall equally apply to the decrease
in the rates of items for quantities in excess of the deviation limit, notwithstanding
the fact that the rates of such items exist in the tender for the main work or can be
derived in accordance, with the provisions of sub-clause (i) of the preceding
Clause 12 and the Employer may revise such rates having regard to the prevailing
market rates.

REBATE/EXTRA OVER ORIGINAL ITEM
If there is a deviation in the specification of particular item of the tender, rebate/extra
over the quoted rate shall be generally derived as follows: -

For items not covered in the schedule, rebate/extra shall be derived based on
observation/analysis of labour and materials involved in such items.

ITEMS OF AD-HOC NATURE

The contractor shall procure necessary materials and carry out miscellaneous work of Ad-
hoc nature specifically provided with necessary tools and tackles as may arise during
execution of the contract. The Architect shall certify the actual quantum of work and the
Employer/Architect shall decide payment for the same.

CLAIMS

The centracter shall send to the Architect an account, giving full and detailed particulars
with proper analysis, of all claims for any additional expense to which the contractor may
consider himself entitled and of all extra items of work, which he has executed, within one
month of execution of such work, and no claim for payment for any such work will be
considered which has not been included in such particulars. Provided always that the
Employer shall be entitled to authorize payment to be made for any such work
notwithstanding the contractors' failure to comply with this condition, if the contractor has
at the earliest practicable opportunity notified the Employer in writing, that he intends to
make a claim for such work.

MEASUREMENTS:

QUANTITIES

The quantities set out in the Schedule of quantities are the estimated quantities of the
work. They are not to be taken as the actual and correct quantities, of the works, to be
executed by the contractor in fulfillment of his obligation under the contract.

WORKS TO BE MEASURED

The Employer/Architect shall, except as otherwise stated, ascertain and determine by
measurement the value in terms of the conitract. He shall when he requires any part or
parts of the works to be measured, give notice to the contractors' authorized agent or
representative, who shall forthwith attend or send a qualified agent to assist the
Employer/Architect or his representative in making such measurement, and shall furnish all
particulars required by either of them. Should the contractor not attend or neglect or omit
to send such agent, then the measurement made by the Employer/Architect or approved
by him shall be taken to be the contract measurement of the work. If the contractor does
net so attend to examine and agree such records and drawing, they shall be taken to be
correct. If, after examination of such records and drawings, the contractor does not
agree to the same or does not sign the same as agreed, they shall nevertheless be taken
to be such examination, lodge with the Employer/Architect for decision notice in writing of
the respects in which such records and drawings are claimed by him to be incorrect.

METHOD OF MEASUREMENT
The works shall be measured net in accordance to IS: 1200 (all parts), notwithstanding any
general or local custom, except where otherwise specifically described or presc_:_r)'bed in
the contract. e VAW

SPECIFICATIONS :
Work shall be carried out according to latest C.P.W.D. specifications. o |
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12.0

13.0

13.1

13.2

SETTLEMENT OF DISPUTES:

Except where otherwise provided in the contract all questions and disputes relating to
meaning of the specifications, designs, drawings and instructions herein before mentioned
and as to the quality of workmanship of materials used on the work or as to any other
question, claim right matter or things whatsoever, in any way arising out of or relating to
the contract design, drawings, specifications, estimates, instructions orders or these
conditions or otherwise concerning the works, or the executions, or the failure to execute
the same whether arising during or progress of the work or same whether arising during or
progress of the work or after the completion or abandonment therecf shall be referred jo
the sole Arbitrator of the person appointed by the VICE-CHANCELLOR, NATIONAL LAW
INSTITUTE UNIVERSITY at the time of dispute or if there be no VICE-CHANCELLOR, NATIONAL
LAW INSTITUTE UNIVERSITY at that time, there will be no objection to any such appoiniment
that the arbitrator so appoint is University employee, that he had to deal with the matters
to which the contract relates and that in the course of his duties as University employee he
had expressed views on all or any of the matters in dispute or difference. The arbitration
to whom the matter is originally referred being fransferred or vacating his office or being
unable to act for any reason such Director as aforesaid at the time of such transfer,
vacating office or inability to act shall appoint another person to act as arbitrator in
accordance with the terms of the contract. Such person shall be entitled to proceed with
the reference from the stage at which it was left by his predecessor. It also a term, of his
contract that no person other than person appointed by NATIONAL LAW INSTITUTE
UNIVERSITY as aforesaid should act as arbitrator and if for any reason that is not possible
the matter is not to be referred to arbitration is not possible the matter is not to be referred
to arbitration at all. The arbitrator shall give reasons for the award.

Subject aforesaid the provisions of the Arbitration and conciliation Act 1996 or any
statutory modification or re-enactment thereof and the rules made there under and for
the time being in force shall apply to the Arbitration proceeding under this Clause.

It is also a term of the contract that the party invoking arbitration shall specify the dispute
or disputes to be referred to arbitration under this Clause together with the amount or
amounts claimed in respect of each such dispute.

It is also a term of the contfract that if the contractor (s} does do not make any demand
for arbitration in respect of any claim(s) in writing within 90 days of receiving the intimation
from University that the bill is ready for payment, the claim of the contractor(s) will be
deemed to have been waived and absolutely barred and the University shall be
discharged and released of all liabilities under the contractor in respect of these claims.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for
making and publishing the award.

NOTICES:

SERVICE OF NOTICE ON CONTRACTOR

All certificates, notices or written orders to be given by the Employer or by the Architect fo
the Contractor under the terms of the contract shall be served by sending by Registered
Post or delivering the same to the contractor's place of business or such other address as
the contractor shall nominate for this purpose.

SERVICE OF NOTICE ON EMPLOYER

All notices to be given to the NLIU under the terms of the contract shall be served by
sending by post or delivering the same to the NLIU address.
& . ,..-...vr;" /
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FINANCIAL BID

BILL OF QUANTITIES

Description

Unit

Qty

Rate

Amount

Surface Preparation: Removal of old tiles , surface below tiles
should be thoroughly abraded to remove all loose dust, dirt,
laitance. Any trace of loose plaster, and any other material that
might affect adhesion are to be removed by wire brushing the
surface. The entire surface shall then be washed thoroughly with
plenty of water and then allowed to dry. Any concrete defects will
be repaired and Cracks if any will be opened and repaired

with MYK ReArm Crete RM /Penetron/BASF— Non shrink repair
mortar (water/cement ratio — 0.16).

Note: International Standard codes for surface
preparation (ASTM D4258 & ASTM D4259-88(ReApproved-
2012)

Sgm

1550

Preparation of Vatta or coving at wall — slab junction:

Providing & applying re-profiling at wall to floor junction by
making vatta using cement sand mortar. 10 mm coarse
aggregates shall be embedded manually in mortar immediately
when mortar is still green and surface of vatta shall be

finished. MYK AquaArm LATEX 45 /Penetron/BASF will be used
as bonding agent between concrete and chamfer as per
Technical Data Sheet (TDS).

Rmt

208

Application of ZYdex make Zycoseai /IMYK/Penetron and
zycoprime/MYK/Penetron mixed with water in ratio of 1: 6 and
apply over entire surface

Sgm

1550

Treatment to Pipe Cutouts or core cut treatment;

All PVC pipes should be coated with MYK AquaArm Latex 45
/Penetron/BASF & fine sand should be sprinkled on those when
bonding coat of AquaArm Latex 45 is still tacky. One coat

of AquaArm UniPrimer GE /Penetron/BASF @ 0.2 Kg per Sgm
should be applied on entire area covering vertical portion of PVC
pipe in Core and floor at least by 25mm. Sealing of core cut with
non shrink grout: Annular space between PVC pipe & core cut
surface should be filled with high strength, cementitious, non
shrink grout — ArmGrout M 50./Penetron/BASF At Core treatment
location, first coat of MYK AquaArm 2C / Penetron/BASF shall
be applied at the junction between PVC pipe in core and RCC
surface. When first coat of AquaArm 2C is still wet MYK Seal
Arm Tape 2000S/Penetron/BASF should be fixed on it.
Immediately, second coat of AquaArm 2C should be applied to
that the SealArm tape is saturated with the waterproofing coating

No

50

Pressure grouting with MYK epoxy grout /Penetron/BASF at
weak points.

Wherever weak and honeycombed concrete is there, drilling of
10 mm dia holes with electric drilling machines shall be done
along the weak concrete or honeycombed area @C/C 1 meter to
a depth of half of the concrete thickness. Pressure grouting
should be carried by using hand operated grouting machine of
pressure 2.5 Kg/cm2 through the nozzles starting from one
nozzle and stopping the operations when the grout starts coming
out from adjacent nozzle, this is done similarly in all the nozzles
using MYK ArmGrout Inject EP / penetron /BASF. After 24 hours
Nozzle should be remove and seal the holes with boss make PU
50 Construction joints shall be treated by making V-groove
which is 20mm wide and 25mm deep and filled with MYK ReArm
Crete RM/ Penetron /BASF

No

500




Application of elastomeric, crack bridging Waterproofing Coating:

Polymer liquid component of MYK AquaArm

2C/Penetron/BASF should be added to a mixing vessel; followed
by cementitious powder component. The mixing should be
carried out with a slow speed mechanical mixer until a smooth,
lump free mass is obtained.

Dampening of surface is needed prior to the application of
AgquaArm 2C. AquaArm 2C should be applied in two coats; either
by brush or spray. A gap of 6 to 8 hours should be maintained
between applications of both the coats.

Consumption: 2kg/ sgm in 2 coats; 1mm DFT. When second coat
is still wet, sieved sand should be sprinkled on it to create a
mechanical key for subsequent layer of protective screed or
plaster. The waterproofing coating is left for air curing for next 48
hours.

Sgm

1550

Pond Test:

Water pond test should be carried out over the entire area shall
be conducted by keeping water stagnant for 48 hours.

In case of any leakage area will be treated again with above
mentioned procedure

Supplying and applying waterproofing of base using Pre Applied,
pressure sensitive HDPE membrane as per specifications listed
below with guarantee period of 10 years:

Supplying and installing of 1.2 mm thick HDPE membrane with
pressure sensitive adhesive for Base RCC slab/ basement raft/
subway/ other underground civil structures conforming to BS
8102, IS 16471 Type | standard for below ground structures,
having puncture resistance of 800 + 100 N (as per ASTM E 154)
and hydrostatic head resistance 60+ 6 m head (ASTM D 5385),
tensile strength of 21+ 3MPa (ASTM D 412), & elongation of
>400% (ASTM D 412), peel adhesion to concrete of 880 + 100
N/m (As per ASTM D 903 modified). The membrane should be
comprising of a min HDPE layer of 0.8 mm and a pressure
sensitive adhesive layer which is covered by a weatherproof
protective and trafficable granular layer of sand to protect self-
adhesive polymer layer.:

Sgm

1550

Application of protective screed/plaster (for vertical surfaces):

Concrete screed of 50 mm shall be done using (Cement + River
sand + 10 mm Coarse aggregate) with proporticn of 1:4:2 by
volume using MYK AgquaArm proof IWP 10 /Penetron /

BASF (Integral waterproofing compound) 150 to 200 grams per
bag of cement. Broom finishing shall be done on top coat. For
vertical surfaces, it is advised to go for 12 to 15mm thick smooth
finish plaster using AquaArm Proof IWP 10 — 150 to 200 grams
per bag of cement.

Sgm

1550

Supply and Fixing of Glass mosaic tiles size 20 mm x 20 mm,
thickness 4 mm over entire surface . MYK laticrete 325 /Penetron
/BASF white will be used for fixing tiles

Sam

1550

10

Sealing of tiles joint with MYK laticrete epoxy tile grout SP 100
/Penetron /BASF

Sgm

1550

TOTAL

GST@18%

GRAND TOTAL




